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ATTACHED IS IFB NO. W912DS-04-B-0006
SECURITY FENCE PROJECT
UNITED STATES MILITARY ACADEMY
WEST POINT, NEW YORK
 
ALL INFORMATION REQUIRED BY THE TERMS OF THIS SOLICITATION 
MUST BE FURNISHED.  MISTAKES OR OMISSIONS MAY RENDER YOUR BID 
INELIGIBLE FOR AWARD.  IMPORTANT ITEMS FOR YOU TO CHECK ARE 
INCLUDED IN BUT NOT LIMITED TO THOSE LISTED BELOW.  THIS 
INFORMATION IS FURNISHED ONLY TO ASSIST YOU IN SUBMITTING A 
PROPER BID. 
 
__HAVE YOU ACKNOWLEDGED ALL AMENDMENTS? 
 
__HAVE YOU COMPLETED THE “REPRESENTATIONS AND CERTIFICATIONS” 
    (SECTION 00600) PORTION OF THE SOLICITATION? 
 
__IS YOUR DUNS NUMBER LISTED ON THE STANDARD FORM 1442? 
 
__IS YOUR BID PROPERLY SIGNED? 
 
__A BID BOND IS REQUIRED.  HAS YOUR SURETY PROVIDED YOU WITH A    
    BID BOND ON STANDARD FORM 24 OR A SIMILAR FORM CONTAINING  
    THE SAME LANGUAGE AS A STANDARD FORM 24? 
 
__IS YOUR BID GUARANTEE IN THE PROPER AMOUNT? 
 
__IS YOUR BID GUARANTEE PROPERLY SIGNED BY BOTH THE BIDDER AND  
    SURETY AND ARE ALL REQUIRED SEALS AFFIXED? 
 
__IS THE NAME IN WHICH YOU SUBMITTED THE BID THE SAME ON YOUR  
    BID AS ON THE BID BOND? 
 
__IS YOUR BID BOND INCLUDED WITH YOUR BID?  (A LATE BID  
    GUARANTEE IS TREATED THE SAME AS A LATE BID) 
 
__HAVE YOU ENSURED THAT YOU HAVE NOT RESTRICTED YOUR BID BY 
    ALTERING THE PROVISIONS OF THE SOLICITATION? 
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NEW YORK DISTRICT 
CORPS OF ENGINEERS 

NEW YORK, NEW YORK  10278-0090 
 

INVITATION FOR BIDS 
FOR 

                                           SECURITY FENCE PROJECT
                                                UNITED STATES MILITARY ACADEMY

                                                                      WEST POINT, NEW YORK
 
1. Attached is INVITATION FOR BIDS (IFB) NO. W912DS-04-B-0006. 
 
2. BIDS MUST BE SET FORTH full, accurate, and complete information as required 

by this Invitation for Bids, including attachments.  The penalty for making false  
statements in bids is prescribed under Title 18, United States Code, Section 1001. 

 
3. SUBMISSION OF BIDS:  Complete details concerning proper submission of bids are 

contained in the INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS 
(Section 00100). 

 
4. Note the REQUIREMENT FOR AFFIRMATIVE ACTION of the EQUAL 

OPPORTUNITY clause as it applies to the contract resulting from this solicitation.  
(See paragraph NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY in Section 00100 of this IFB). 

 
5. REPRESENTATIONS AND CERTIFICATIONS – SECTION 00600  

Bidders and Offerors are required to complete the REPRESENTATIONS AND 
CERTIFICATIONS and submit them with their bids. 
 

      Within Section 00600, note in particular the CERTIFICATION OF     
      NONSEGREGATED FACILITIES.  Failure of a bidder or offeror to agree to the  
      certification will render his bid or offer non-responsive to the terms of solicitations  
      involving awards of contracts exceeding $10,000 which are not exempt from the  
      provisions of the Equal Opportunity Clause (1984 APR). 
 
6.   THIS PROJECT IS 8(a) COMPETITIVE. 
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W16ROE-4070-6647

SECURITY FENCE PROJECT,
UNITED STATES MILITARY ACADEMY, WEST POINT, NEW YORK

THIS IS AN 8A COMPETITITVE,   

NAICS  CODE 238990

CONTRACT SPECIALIST - INA J. OHRWASHEL 212-264-0154
PROJECT MANAGER - NICK MASTORAKIS - 212-264-4883

X

INA J OHRWASHEL 212-264-0154

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

01-Jul-2004

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______5 calendar days and complete it within ________730 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________1 copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________03 Aug 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is notrequired.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS

PAGE OF PAGES

1 OF 75

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

11:00 AM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

212-264-3013FAX:TEL:212-264-0238 TEL: FAX:

W912DS-04-B-0006

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,

representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Security Fence 

FFP 
United States Military, Academy, West Point, New York 
PURCHASE REQUEST NUMBER: W16ROE-4070-6647 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination
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Section 00100 - Bidding Schedule/Instructions to Bidders  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.214-3  Amendments To Invitations For Bids  DEC 1989    
52.214-4  False Statements In Bids  APR 1984    
52.214-5  Submission Of Bids  MAR 1997    
52.214-6  Explanation To Prospective Bidders  APR 1984    
52.214-7  Late Submissions, Modifications, and Withdrawals of Bids  NOV 1999    
52.214-12  Preparation Of Bids  APR 1984    
52.214-19  Contract Award-Sealed Bidding-Construction  AUG 1996    
52.236-1  Performance of Work by the Contractor  APR 1984    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
  (a) For the purpose of initial evaluations of bids, the following will be 
utilized in the resolving arithmetic discrepancies found on the face of 
bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will 
govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be 
corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the 
assumption that the bidder intends his bid to be evaluated on basis of the 
unit prices, the totals arrived at by resolution of arithmetic discrepancies 
as provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female participation 
for each trade 

  
17.0% 6.9% 
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These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the 
goals established for the geographical area where the work is actually performed. Goals are published periodically in 
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be 
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required 
by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and 
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the 
contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be 
measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 
shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor;  
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is  Orange County, 
New York  (End of provision) 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt 
from   

 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest 

with the GAO.  
 
Chief, Contracting Division 
U.S. Army Corps of Engineers 
26 Federal Plaza, Room 1843 
New York, New York 10278-0090 
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(End of provision)  
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://web2.deskboookosd/mil 
 
(End of provision 
 
 
 
52.252-3     ALTERATIONS IN SOLICITATION (APR 1984) 
 
Portions of this solicitation are altered as follows: 
 
       
 
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an authorized 
deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b)  The use in this solicitation of any       (48 CFR Chapter      ) provision with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of provision)
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative 
agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of 
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer, 
OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(c)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed 
by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this provision, 
shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such failure. 
 
(End of provision) 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 
6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting 
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requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish 
the information may result in a 31 percent reduction of payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
 
(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
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52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent 
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is 
owned by one or more women; and whose management and daily business operations are controlled by one or more 
women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself 
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this 
solicitation.] The offeror represents that it (  ) is a women-owned business concern. 
 
(End of provision) 
 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER 
RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals -  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 
contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 
18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, 
the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
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determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of 
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in 
addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default.  
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 238990  
 
(2) The small business size standard is $12,000,000 .  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business 
concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) 
The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in 
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
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participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern 
or concerns that are participating in the joint venture:____________.) Each HUBZone small business concern 
participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or 
Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka, 
Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case 
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; 
and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
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(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in which 
the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier subcontractors) 
amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of 
this solicitation; 
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(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
52.222-38     COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 4212(d) 
(i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment Reports on 
Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the most recent 
VETS-100 Report required by that clause. 
 
(End of provision) 
 
 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know 
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release 
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42 
U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
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(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating 
power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C 
(42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a 
contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial interest 
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some 
other method of holding securities that does not disclose the beneficial owner;  
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;  
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible 
assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of 
a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns 
the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
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If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person);  
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern that 
is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
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subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1 Alt I  Definitions (Dec 2001) --Alternate I  MAY 2001    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  APR 1984    
52.203-6  Restrictions On Subcontractor Sales To The Government  JUL 1995    
52.203-7  Anti-Kickback Procedures  JUL 1995    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
JAN 1997    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  JAN 1997    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
JUN 2003    

52.204-4  Printed or Copied Double-Sided on Recycled Paper  AUG 2000    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

JUL 1995    

52.214-26  Audit and Records--Sealed Bidding  OCT 1997    
52.214-27  Price Reduction for Defective Cost or Pricing Data - 

Modifications - Sealed Bidding  
OCT 1997    

52.214-28  Subcontracting Cost Or Pricing Data--Modifications--Sealed 
Bidding  

OCT 1997    

52.214-29  Order Of Precedence--Sealed Bidding  JAN 1986    
52.219-8  Utilization of Small Business Concerns  OCT 2000    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards Act - Overtime 

Compensation  
SEP 2000    

52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  APR 2002    
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 1999    
52.222-35  Equal Opportunity For Special Disabled Veterans, Veterans of 

the Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.222-36  Affirmative Action For Workers With Disabilities  JUN 1998    
52.222-37  Employment Reports On Special Disabled Veterans, Veterans 

Of The Vietnam Era, and Other Eligible Veterans  
DEC 2001    

52.223-14  Toxic Chemical Release Reporting  AUG 2003    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
AUG 1996    
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52.228-1  Bid Guarantee  SEP 1996    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-15  Performance and Payment Bonds--Construction  JUL 2000    
52.229-3  Federal, State And Local Taxes  APR 2003    
52.232-23 Alt I  Assignment of Claims (Jan 1986) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.232-33  Payment by Electronic Funds Transfer--Central Contractor 

Registration  
OCT 2003    

52.233-1  Disputes  JUL 2002    
52.233-3  Protest After Award  AUG 1996    
52.236-1  Performance of Work by the Contractor  APR 1984    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-4  Physical Data  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-4  Changes  AUG 1987    
52.244-6  Subcontracts for Commercial Items  APR 2003    
52.246-1  Contractor Inspection Requirements  APR 1984    
52.246-12  Inspection of Construction  AUG 1996    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
MAR 1999    

252.203-7002  Display Of DOD Hotline Poster  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    
252.209-7000  Acquisition From Subcontractors Subject To On-Site 

Inspection Under The Intermediate Range Nuclear Forces 
(INF) Treaty  

NOV 1995    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 
The Government of a Terrorist Country  

MAR 1998    

252.225-7012  Preference For Certain Domestic Commodities  FEB 2003    
252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  APR 2003    
252.232-7003  Electronic Submission of Payment Requests  JAN 2004    
252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
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252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  MAR 1998    
252.244-7000  Subcontracts for Commercial Items and Commercial 

Components (DoD Contracts)  
MAR 2000    

252.246-7000  Material Inspection And Receiving Report  MAR 2003    
252.247-7023  Transportation of Supplies by Sea  MAY 2002    
252.247-7023 Alt III  Transportation of Supplies by Sea (May 2002) Alternate III  MAY 2002    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 5   calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than .730*  The time stated for completion shall include final cleanup of the premises.  
 
*The Contracting Officer shall specify either a number of days after the date the contractor receives the notice to 
proceed, or a calendar date. 
 
(End of clause) 
 
 
 
52.219-18     NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS (JUN 2003)--
ALTERNATE I (NOV 1989) 
 
(a)  Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission of 
offer-- 
 
(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and 
 
(2)  The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA.  
 
(4)  The offeror's approved business plan is on the file and serviced by . SBA New York  or SBA New Jersey 
 
(b)  By submission of its offer, the Offeror certifies that it meets all of the criteria set forth in paragraph (a) of this 
clause. 
 
(c)  Any award resulting from this solicitation will be made to the Small Business Administration, which will 
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this 
solicitation. 
 
(d)(1) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States or its outlying 
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract 
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph 
does not apply to construction or service contracts. 
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(d)  The Contractor  will notify the  Contracting Officer in writing immediately upon entering an agreement (either oral 
or written) to transfer all or part of its stock or other ownership interest to any other party.  
 
(End of clause) 
 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be 
accessed electronically at this/these address(es): 
 
http://www.arnet.gov.far 
http://farsite.hil.af.mil 
http://www.dtic.mil.dfars 
 
 
(End of clause) 
 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
       
 
(End of clause) 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any  insert regulation name     (48 CFR      ) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of clause) 
 
 
 
252.219-7009     SECTION 8(A) DIRECT AWARD (MAR 2002) 
 
(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 
Partnership Agreement dated February 1, 2002, between the Small Business Administration (SBA) and the 
Department of Defense. Accordingly, the SBA, even if not identified in Section A of this contract, is the prime 
contractor and retains responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for 
providing counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district office 
is: 
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(To be completed by the Contracting Officer at the time of award) 
 
(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the 
Government under the terms and conditions of the contract; provided that the contracting office shall give advance 
notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the contract. 
The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The 
contracting office may assign contract administration functions to a contract administration office. 
 
(c) The Contractor agrees that-- 
 
(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a) 
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish 
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or control 
shall result in termination of the contract for convenience, unless the SBA waives the requirement for termination 
prior to the actual relinquishing of ownership and control; and 
 
(2) It will not subcontract the performance of any of the requirements of this contract without the prior written 
approval of the SBA and the Contracting Officer. 
 
(End of Clause) 
 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by 
the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform 
such details as if fully and correctly set forth and described in the drawings and specifications. 



W912DS-04-B-0006 
 

Page 22 of 80 
 

 

 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
See Section 0800 
(End of clause) 
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Section 00800 - Special Contract Requirements 
 
0900 
 
 
 
                                                             Section 00800 
  
                                      SPECIAL CONTRACT REQUIREMENTS 
 
                                                                  INDEX 
 
 
1    COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 
2    LIQUIDATED DAMAGES - CONSTRUCTION 
3    EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTORS 
4    INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
5    PERFORMANCE OF WORK BY THE CONTRACTOR 
6    CERTIFICATES OF COMPLIANCE 
7    IMPLEMENTING GUARANTEES 
8    BID GUARANTEE 
9    CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS 
10   RECORD DRAWINGS 
11   DESIGNATION OF PROPERTY ADMINISTRATOR 
12   PHYSICAL DATA 
13   PRICING OF ADJUSTMENTS 
14   PAYMENT FOR MATERIALS DELIVERED OFF-SITE 
15   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
16   ALTERATIONS IN CONTRACT   
17   AVAILABILITY AND USE OF UTILITY SERVICES  
18   SALVAGE MATERIALS AND EQUIPMENT 
19   IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY 
20   CONSTRUCTION PROJECT SIGNS 
21   LABOR SURPLUS AREA EXPENDITURE REQUIREMENTS 
22   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
23   SCHEDULING AND DETERMINATION OF PROGRESS 
24   IDENTIFICAITON OF EMPLOYEES 
25   FIELD OFFICE 
26   EXCLUSION OF PERIODS IN COMPUTING COMPLETION SCHEDULES    
27   QUANTITY SURVEYS 
28   TIME EXTENSIONS 
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29   MISPLACED MATERIAL 
30   SUPERINTENDENCE OF SUBCONTRACTORS 

31   PROCEDURES FOR SUBMISSIONN AND PAYMENT OF ALL 
CONTRACT           

       PAYMENTS 
32   VERIFICATION OF SMALL BUSINESS UTILIZATION 
33   HAZARDOUS MATERIAL IDENTIFICAITON & MATERIAL SAFETY DATA         
34   SAFETY AND HEALTH REQUIREMENTS MANUAL 
35   SPECIAL SCHEDULING REQUIREMENTS FOR MECHANICAL AND  
       ELECTRICAL SYSTEMS 
36   SUBMISSION OF CLAIMS 
37   PARTNERSHIP IMPLEMENTATION PLAN 
38   PRECONSTRUCTION CONFERENCE 
39   GOVERNMENT RESIDENT MANAGEMENT SYSTEM AND CONTRACT   
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                                                         SECTION 00800   
 
                               SPECIAL CONTRACT REQUIREMENTS 
 
                                                             (NYD rev 6/03) 
 
1. COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: 
 

a. The Contractor shall be required to (I) commence work under this contract within  
5 calendar days after the date the Contractor receives the notice to proceed, (ii) prosecute the work 
diligently, and (iii) complete the entire work ready for use not later than 730 calendars days after the 
date the Contractor receives the notice to proceed, except in case the Contracting Officer determines 
that seeding is not feasible during the construction period, the Contractor shall accomplish such seeding 
in the first planting period following the contract completion date.  This action will not operate to extend 
the performance time for the balance of the work.  The time stated for completion shall include final 
cleanup of the premises. 
 
      b.  Location:  The site of work is located at United States Military Academy, West Point, NY.    
The site of the work is on a military reservation and all rules and regulations issued by the Commanding 
Officer covering general safety, security, and sanitary requirements, etc., shall be observed by the 
Contractor. 
 

c. The Contractor shall furnish all labor, materials, equipment, and services (except 
 those furnished by the Government) for the following work:  construction of a fence for the West Point 
Proper. 
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      d.   All work shall be in accordance with the drawings and specifications or instructions attached 
hereto and made a part thereof, or to be furnished hereafter by the Contracting Officer and subject, in 
every detail, to his supervision, direction, and instructions. 
 
      e.  Magnitude of Construction Project: The estimated value of the proposed work is  
between  $1,000,000 and $5,000,000. 
 
 
2. LIQUIDATED DAMAGES – CONSTRUCTION 
 

a. If the Contractor fails to complete the work within the time specified in the 
contract, or any extension, the Contractor shall pay to the Government as liquidated damages, the sum 
of $555 for each day of delay. 
 

b. If the Government terminates the Contractor’s right to proceed, the resulting 
damage will consist of liquidated damages until such reasonable time as may be required for final 
completion of the work together with any increased costs occasioned the Government in completing the 
work. 

  
c. If the Government does not terminate the Contractor’s right to proceed, the 

resulting damage will consist of liquidated damages until the work is completed or accepted. 
  
d. At a time before the project is physically complete but is functionally complete to 

the satisfaction of the Government, the Government at its sole discretion may agree to accept transfer of 
the facility or project provided that the remaining work to be done ("punchlist") is completed no later 
than 30 days from the date of transfer.  In this case the contractor shall pay liquidated damages for 
punchlist items not completed in the daily amount of $139 per day commencing after 30 days of project 
transfer or after date required for project completion (including all extensions), whichever occurs later. 
 

 
3. EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTORS  

 
     Notwithstanding the clause of this contract entitled “Subcontracts”, the Contractor shall not enter 
into a first-tier subcontract for an estimated or actual amount of $1 million or more without obtaining in 
writing from the Contracting Officer a clearance that the proposed subcontractor is in compliance with 
the equal opportunity requirements and therefore is eligible for award.   
 
 
4. INSURANCE – WORK ON A GOVERNMENT INSTALLATION 
 

a. The Contractor shall procure and maintain during the entire period of his  
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performance under this contract the following minimum insurance: 
 

(1) General Liability Insurance (Comprehensive form of policy): 
 

Bodily Injury Liability - $500,000 per occurrence. 
 

(2) Automobile Liability Insurance (Comprehensive form of policy): 
 

Bodily Injury Liability - $200,000 per person and $500,000 per accident. 
 
Property Damage Liability - $20,000 per accident. 

 
(3) Workmen’s Compensation and Employer’s Liability Insurance: 

 
Compliance with applicable workmen’s compensation and occupational  

disease statutes is required.  Employer’s liability coverage in the minimum amount of   
$100,000 is also required. 
 
      b.  Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting 
Officer a certificate or statement of the above required insurance.  The policies evidencing required 
insurance shall contain an endorsement to the effect that cancellation or any material change in the 
policies adversely affecting the interests of the Government in such insurance shall not be effective for 
such a period as may be prescribed by the laws of the State in which this contract is to be performed 
and in no event less than thirty (30) days after written notice thereof to the Contracting Officer. 
 
     c.  The Contractor agrees to insert the substances of this clause, including this paragraph c., in all 
subcontracts hereunder. 
 
 
5.  PERFORMANCE OF WORK BY THE CONTRACTOR    
 
     The Contractor shall perform on the site, and with its own organization, work equivalent to at least 
twenty (20) percent of the total amount of work to be performed under the contract.  This percentage 
may be reduced by supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that the reduction would be to 
the advantage of the Government.  
 
 
6. CERTIFICATES OF COMPLIANCE 
 
      Any certificates required for demonstrating proof of compliance of materials with specification 
requirements shall be executed in 4 copies.  Each certificates shall be signed by an official authorized to 
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certify in behalf of the manufacturing company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date or dates of shipment or delivery to 
which the certification apply.  Copies of laboratory tests reports submitted with certificates shall contain 
the name and address of the testing laboratory and the date or dates of the tests to which the report 
applies.  Certification shall not be construed as relieving the Contractor from furnishing satisfying 
material, if, after tests are performed on selected samples, the material is found not to meet the specific 
requirements.   
 
 
7. IMPLEMENTING GUARANTEES 
  

At any time subsequent to the acceptance by the Government of a completed installation under this 
contract, which installation is required to be covered by a specific guarantee under the terms of the 
various sections in the TECHNICAL PROVISIONS, the Base Commander will be an authorized party 
for the purpose of implementing the provisions of such guarantees in behalf of the Government. 
 
 
8. BID GUARANTEE                                                                                                      
 
      See contract clause entitled BID GUARANTEE in Section 00700 CONTRACT CLAUSES.  
 
 
9. CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS 
 

See Index of Drawings for the list of contract drawings.  
  

 
10.    RECORD DRAWINGS 
 

a.  General:  The Contractor will maintain as-built drawings during the construction period and will 
submit final record drawings at the completion of individual facilities.   The Government will provide to 
the Contractor the CAD (Computer-Aided Drafting) files consisting of compact (computer) disks or 
magnetic media of the drawing files in the appropriate CAD format (i.e. “Microstation”, “Autocad”, 
etc.) for the project.  The Contractor is required to make prints or mylars from the CAD files and 
continuously maintain drawings to show current as-built conditions for the duration of the construction.  
Except for updates as indicated below, the Contractor may maintain as-built drawings by marking up 
drawings by hand or by CAD methods.  Scanned drawings will not be acceptable.  If the Government 
cannot provide CAD files for the project drawings, mylar (reproducible) drawings will be provided.  
The contractor will then be required to comply with all requirements indicated herein by the use of hand 
drafting. 
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      b.  Progress As-built Prints:  During construction the Contractor is responsible for maintaining up 
to date one set of paper prints to show as-built construction conditions.  These prints shall be kept 
current and available on the job site at all times.  All changes from the contract plans which are made in 
the work or additional information which might be uncovered in the course of construction shall be 
accordingly and neatly recorded as they occur by means of details and notes.  The as-built prints will be 
jointly inspected for accuracy and completeness by the Contracting Officer’s Representative and a 
responsible representative of the Contractor prior to submission of each monthly pay estimate. Partial 
payment will be withheld (amount to be determined) if the monthly review of as-built drawings reveals 
inaccuracies or incompleteness of as-built conditions.  Progress as-builts shall show the following 
information, but not limited thereto: 

 
(1)  The location and description of any utility lines, valves, or other installations of any kind within 

the construction area.  The location includes dimensions to permanent features. Average depth below 
surface shall also be indicated.  The location of all underground utility lines, valve boxes or other items 
shall be located using a minimum of two tie-point dimensions. All dimensions must be taken from 
permanent structures or points that will remain after the construction work is completed. 

 
(2)  The location and dimensions of any changes with the building and structure. 
 
(3)  Correct grade or alignment of roads, structures or utilities if any changes were made from the 

contract plans. 
 
(4)  Correct elevations if changes were made in site grading 
 
(5)  Changes in details of design or additional information obtained from working drawings 

specified to be prepared and/or furnished by the Contractor including but not limited to fabricated, 
erection, installation plans and placing details, pipe sizes, insulation material, dimensions of equipment 
foundations, etc. 

 
(6)  The topography and grades of all drainage installed or affected as part of the project 

construction. 
 
(7) All changes, which result from contract modifications. 
 
(8) Where contract drawings or specifications allow options, only the option selected for 

construction shall be shown on the as-built prints. 
 
(9) Systems designed or enhanced by the Contractor, such as HVAC controls, fire alarm, fire 

sprinkler and irrigation systems. 
 

(10)   All amendments to the contract drawings issued during the solicitation period shall be 
posted on the as-built drawings. 
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c. Hand Drafting:  If mylars only are provided to the Contractor, they shall be updated using 

hand drafting.  Only personnel proficient in the preparation of engineering drawings to standards 
satisfactory and acceptable to the Government shall be employed to modify the mylar 
reproduction drawings or prepare additional new drawings.  All additions and corrections to the 
contract drawings shall be neat, clean and legible, and shall match the adjacent line work and/or 
lettering being annotated in type, density, size and style.  All drafting work shall be done using 
the same medium (pencil, plastic lead or ink) that was employed on the original contract 
drawings and with graphic lead on paper base material.  The title block to be used for any new 
as-built drawings shall be similar to that used on the original contract drawings.    

 
d. Protection of Records : The Contractor shall be responsible for the protection and safety of 

mylars and CAD record until returned to the Contracting Officer.  Any drawings damaged or lost by the 
Contractor shall be satisfactorily replaced by the Contractor at his expense.   

 
e.   50% As-Built Update: At the 50% point in construction of this project (as determined by 

progress payments) the Contractor will update the CAD files of the project drawings in the appropriate 
CAD program to show as-built conditions as above, and submit an updated computer disk and one set 
of prints to the Contracting Officer for approval.   If mylars only are provided to the Contractor, they 
shall be updated at this stage using hand-drafting as specified herein, and the Contractor shall submit 
one set of prints to the Contracting Officer for approval.  Any required corrections will be made by the 
Contractor before payment will be approved for this item. The Contractor must use the updated CAD 
record or mylar drawings to produce required prints.   

 
f.  Preliminary Record Drawing Submittal:  At least thirty calendar (30) days before the 

anticipated date of final acceptance inspection the Contractor shall deliver two copies of progress prints 
showing final as-built conditions to the Contracting Officer for review and approval.  These prints shall 
correctly show all the features of the project as it has been constructed, adding such additional drawings 
as may be necessary.   They shall be printed from the CAD files updated in the appropriate CAD 
program, or from updated mylars if mylars only were provided to the Contractor.  Within ten days, the 
Government will provide the Contractor one set of prints indicating required corrections to the 
preliminary submittal.  Contractor will correct and resubmit within 5 days.  Any required subsequent 
review and resubmission periods will each be accomplished within 5 days.  Upon Government approval 
of the preliminary submittal, the Contractor will prepare final record drawings.   

 
g. Record Drawing Submission:  In the appropriate CAD program each drawing shall be 

marked with the words “RECORD DRAWING AS-BUILT” followed by the name of the Contractor 
in font which will print at least 3/16” high.  All revisions to the original contract drawings will be dated in 
the revision block.  All prints and mylars must be reproduced from the updated CAD files.  If mylars 
only were provided to the Contractor, they shall be hand-lettered or stamped as indicated above, and 
revisions shown in revision block.   A minimum of 5 calendar days before the anticipated date of final 
acceptance inspection of the project the Contractor shall deliver to the Contracting Officer:  
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Three (3) CD’s (ROM) of CAD files of Record Drawings.   
One (1) set of Mylar Record Drawings 
One (1) copy of prints of Record Drawings. 

 
Failure to make an acceptable submission of Record Drawings will delay the Final Acceptance 
Inspection for the project and shall be cause for withholding any payment due the Contractor under this 
contract..  

 
h. Property: All paper prints, reproducible drawings and CAD files will become property of the 

Government upon final approval.  Approval and acceptance of the final record drawings shall be 
accomplished before final payment is made to the Contractor. 

  
i. Payment:  No separate payment will be made for the as-built and record drawings or updating 

of CAD files required under this contract, and all costs in connection therewith shall be considered a 
subsidiary obligation of the Contractor.             

                                       
 

11.    DESIGNATION OF PROPERTY ADMINISTRATOR 
 

The Chief, Property and Accounting Section, U.S. Army Engineer District, New  
York, Federal Building, 26 Federal Plaza, New York, N.Y. 10278-0090 is designated as  
Property Administrator, in connection with this contract. 
 
 
12.  PHYSICAL DATA 
 

Information and data furnished or referred to below is furnished for the Contractor’s  
information.  However, it is expressly understood that the Government will not be responsible for any 
interpretation or conclusion drawn therefrom by the Contractor.   
 
       a.  Weather Conditions:  Climatological data determined from records of the U.S. Weather Bureau 
Station,  
 
            Mean Annual Temperature:   51.9 degrees F 
            Mean Annual Precipitation:   46.1 inches 
 
See also paragraph entitled TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER. 
 

b. Transportation Facilities: 
 

(1) Railroads:  Conrail serves the locality o the proposed work.  The Contractor  
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shall make all arrangements at his expense for the use of sidings necessary for the delivery of materials, 
equipment, supplies, and other facilities required for completion of the work.  The Contractor’s use of 
sidings must be arranged so as not to interrupt or delay the operation of the Military reservation.  
 
            (2)  Highways and Roads:  Interstate highway 9W and Conrail serve the locality of the 
proposed work.  Roads within the military reservation proposed to be used by the Contractor, shall be 
subject to prior approval of the Post authorities and such roads, if used, shall be maintained throughout 
construction and shall be restored to as good condition as existed prior to their use.  The Contractor 
shall also construct such temporary haul roads and bridges as may be necessary for the conduct of his 
work.  Any such temporary construction shall be restored to its original condition.  All costs for the use 
of existing transportation facilities, for the construction of temporary facilities, and for maintenance, 
repair, removal and restoration shall be borne by the Contractor. 
 
 
13. PRICING OF ADJUSTMENTS 
 

When costs are a factor in any determination of a contract price adjustment pursuant  
to the Changes clause or any other clause of this contract, such costs shall be in accordance with Part 
31 of the Federal Acquisition Regulation and DFARS 252.215-7000 (Dec. 1991) as follows:  In 
determining whether a pricing adjustment is expected to exceed $100,000, the term “pricing 
adjustment” shall mean “the aggregate increases and /or decreases in cost plus applicable profits.” 
        
 
14. PAYMENT FOR MATERIALS DELIVERED OFF-SITE 
 

Pursuant to the Contract Clause in this contract titled :Payment Under Fixed-Price  
Construction Contracts”, materials delivered to the Contractor at locations other than the site of the 
work may be taken into consideration in making payments if included in payment estimates and if all the 
conditions of the Contract Clauses are fulfilled.  Payment for items delivered to locations other than the 
work site will be limited to those materials which have been approved, if required by the technical 
provisions; those materials which have been fabricated to the point where they are identifiable to an item 
of work required under this contract.  Such payment will be made only after receipt of paid or receipted 
invoices or invoices with cancelled check showing title to the items in the prime contractor and including 
the value of materials and labor incorporated into the item. 
 
 
15. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 
 

a. Allowable cost for construction and marine plant and equipment in sound  
workable condition owned or controlled and furnished by a contractor or subcontractors at any tier 
shall be based on actual cost data when the Government can determine both ownership and operating 
costs for each piece of equipment or equipment groups of similar serial and series from the Contractor’s 
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accounting records.  When both ownership and operating costs cannot be determined from the 
Contractor’s accounting records, equipment costs shall be based upon the applicable provisions of EP 
1110-1-8, *”Construction Equipment Ownership and Operating Expense Schedule,” Region 1.  
Working conditions shall be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the Contracting Officer.  For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used or a rate may be developed using the 
formula provided in the schedule.  For forward pricing, the schedule in effect at the time of negotiation 
shall apply.  For retrospective pricing, the schedule in effect at the time the work was performed shall 
apply. 

 
(* This manual can be ordered from the Government Printing office by calling telephone number (202) 
783-3238.  There is a charge for the manual.) 

 
    b.  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 
31.205-36 substantiated by certified copies of paid invoices.  Rates for equipment rented from an 
organization under common control, lease-purchase or sale-leaseback arrangements will be determined 
using the schedule except that rental costs leased from an organization under common control that has 
an established practice of leasing the same or similar equipment to unaffiliated lessees are allowable.  
Costs for major repairs and overhaul are unallowable. 

 
    c.  When actual equipment costs are proposed and the total amount of the pricing action is over 
$25,000, cost or pricing data shall be submitted on Standard Form 1411, “Contract Pricing Proposal 
Cover Sheet.”  By submitting cost or pricing data, the Contractor grants to the Contracting Officer or an 
authorizing representative the right to examine those books, records, documents and other supporting 
data that will permit evaluation of the proposed equipment costs.  After price agreement the Contractor 
shall certify that the equipment costs or pricing data submitted are accurate, complete and current. 
 

 
16.  ALTERATIONS IN CONTRACT   
 

Portions of this contract are altered as follows: 
 
Add the following sentence to paragraph “g” of basic contract clause,  

SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION: 
 
         “Upon completing the work under this contract, the Contractor shall furnish a complete set of all 
shop drawings as finally approved.  These drawings shall show all changes and revisions made up to the 
time the equipment is completed and accepted.” 
 
 
17. AVAILABILITY AND USE OF UTILITY SERVICES  AND PERMITS  
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a. The Government shall make all reasonable amounts of utilities available to the 
Contractor without charge from existing outlets and supplies available to the Government on military 
installations.  Otherwise the contractor shall make arrangements with local utility companies for 
connection, metering and payment for utilities at its expense. The Contractor shall carefully conserve any 
utilities furnished without charge.  If  the use of utilities is abused the Contractor will be required to meter 
and pay for utilities.   
 

b. The Contractor, at its expense and in a workmanlike manner satisfactory to the 
Contracting Officer, shall install and maintain all necessary temporary connections and distribution lines, 
and all meters where required. The Contractor shall furnish to the Contracting Officer Representative a 
complete system layout drawing showing type of materials to be used and method of installation for all 
temporary electrical systems. Telephone service is the responsibility of the Contractor.  The Contractor 
shall maintain all temporary lines in a workmanlike manner satisfactory to the Contracting Officer 
Representative. Before final acceptance of the work by the Government, the Contractor shall remove all 
temporary connections, distribution lines, meters and associated paraphernalia.   
 

c. Utility Service Interruptions.  The Contractor shall submit written notification not 
less than 15 calendar days in advance of each interruption of each utility and communication service to 
or within existing buildings and facilities being used by others.  No single outage will exceed 4 hours 
unless approved in writing.  The time and duration of all outages will be coordinated with the Using 
Agency by the Contracting Officer Representative.  All outages or interruptions shall be scheduled 
during weekends, unless specifically approved by the Contracting Officers Representative. 

  
d. Digging Permits and Road Closings.  No excavation whether minor or major 

including trenching, sidewalk replacement, etc. will be permitted without an approved digging permit. 
No road closure will be permitted without an approved permit.  The Contractor shall allow 14 calendar 
days from date of written application to receive permission to dig and to close roads.  Contractor will 
ascertain the name of the individual to submit the application from Government representative.  
Contractor shall carefully avoid contact or damage with any known or identified underground utilities.   
Roads shall only be closed one lane at a time, and vehicular traffic shall be allowed to pass through the 
construction area.  Work on or near roadways shall be flagged in accordance with the safety 
requirements in Safety and Health Requirements Manual EM 385-1-1, which forms a part of these 
specifications.  Work located along the alert force route shall not cause blockage, and the Contractor 
shall maintain unobstructed access for alert force traffic at all times.  Contractor shall apply for renewal 
of work permits as required if the work continues beyond the original permit expiration date. 
 
    e. Metal Burning and Welding and Access to Confined Spaces. Permits for such work shall be 
obtained in advance as required by the operator of the facility.  Contractor shall coordinate through 
Government Representative for such permits. 
 
 
18. SALVAGE MATERIALS AND EQUIPMENT 
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The Contractor shall maintain adequate property control records for all materials or  

equipment specified to be salvaged.  These records may be in accordance with the Contractor’s system 
of property control, if approved by the property administrator.  The Contractor shall be responsible for 
the adequate storage and protection of all salvaged materials and equipment and shall replace, at no 
cost to the Government, all salvage materials and equipment which are broken or damaged during 
salvage operations as the result of his negligence, or while in his care.   
 
 
19.  IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY  

    
       None. 
 
 
20.  CONSTRUCTION PROJECT SIGNS 
 

The Contractor shall construct two signs; one for project identification and the other  
to show on-the-job safety performance. 
 
          a.  Sample sign drawings together with mounting and fabrication details are provided at the end of 
this section.  The signs shall be erected as soon as possible and within 15 calendar days after the date of 
Notice to Proceed.   
 
          b.  The two signs are to be displayed side by side and mounted for reading by passing viewers.  
Exact placement location will be designated by the Contracting Officer. 
 
          c.  Panels are fabricated using HDO (High-Density Overlay) plywood with dimensional lumber 
uprights and bracing.  The sign faces are non-reflective vinyl. 
  
          d.  All legends are to be die-cut or computer-out in the sizes and type-faces specified and 
applied to the white panel background following the graphic formats shown on the attached sheets.  The 
Communications Red panel on the left side of the construction project sign with Corps signature 
(reverse version) is screen printed onto the white background. 
 
          e.  No separate payment will be made for erecting and maintaining the signs and all costs in 
connection therewith will be considered the obligation of the Contractor.  Upon completion of the 
project, the Contractor shall remove the signs from the work area. 
 
 
21. LABOR SURPLUS AREA EXPENDITURE REQUIREMENTS  
 

a. The site of the construction work is located in an area determined by the Secretary  
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of Labor to be a Labor surplus Area.  Accordingly the Contractor hereby agrees to perform a 
substantial portion of the contract work in this or in any other labor surplus area.  “Substantial portion” 
means the aggregate costs that will be incurred by the Contractor and his first-tier subcontractors and 
suppliers, on account of manufacturing, production, or services performed in this or any labor surplus 
area, and the costs that will be incurred by second-tier and lower-tier subcontractors on the 
construction site will exceed fifty percent (50%) of the price of this contract. 
 
     b.  Upon request, the Contractor shall furnish to the Contracting Officer data to substantiate that this 
obligation is satisfied. 
 
     c.  The Contracting Officer will furnish upon request a list of labor surplus areas. 
 

 
22. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 

1. This provision specifies the procedure for determination of time extension for  
usually severe weather in accordance with the contract clause entitled “Default:  (Fixed Price 
Construction).”  In order for the Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied: 
 
            a.  The weather experienced at the project site during the contract period must be found to be 
unusually severe, that is, more severe than the adverse weather anticipated for the project location 
during any given month. 
 
            b.  The unusually severe weather must actually cause a delay to the completion of the project.  
The delay must be beyond the control and without the fault or negligence of the Contractor. 
 
     2.  The following schedule of monthly anticipated adverse weather delays is based on National 
Oceanic and Atmospheric Administration (NOAA) or similar data for the project location and will 
constitute the base line for monthly weather time evaluations.  The Contractor’s progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent activities. 
 
                          MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
                                  WORK DAYS BASED ON (5) DAY WORK WEEK 
 
JAN     FEB     MAR     APR     MAY    JUN    JUL    AUG    SEP    OCT    NOV    DEC 
 
 (8) (7) (7) (9) (9) (8) (5) (7) (5)  (8) (6) (9)  
 
     3.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, 
the Contractor will record on the daily CQC report, the occurrence of adverse weather and resultant 
impact to normally scheduled work.  Actual adverse weather delay days must prevent work on critical 
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activities for 50 percent or more of the Contractor’s scheduled workday.  The number of actual adverse 
weather delay days shall include days impacted by actual adverse weather (even if adverse weather 
occurred in previous month), be calculated chronologically from the first to the last day of each month, 
and be recorded as full days.  If the number of actual adverse weather delay days exceeds the number 
of days anticipated in paragraph 2 above, the Contracting Officer will convert any qualifying delays to 
calendar days, giving full consideration for equivalent fair weather work days, and issue a modification in 
accordance with the contract clause entitled “Default (Fixed Price Construction)”.   
 
 
23. SCHEDULING AND DETERMINATION OF PROGRESS 
 

Pursuant to the contract clause, SCHEDULES FOR CONSTRUCTION  
CONTRACTS, the Contractor shall prepare and submit for approval a practicable project schedule.  
The type of schedule and detailed requirements as well as timing of this submittal shall be as specified in 
specification section ‘PROJECT SCHEDULE’. 
 
     This schedule will be the medium through which the timeliness of the Contractor’s construction effort 
is appraised.  When changes are authorized that result in contract time extensions, Contractor shall 
submit a modified schedule for approval by the Contracting Officer. 
 
     The terms of Contract Clause, SCHEDULING FOR CONSTRUCTION CONTRACTS, with 
reference to overtime, extra shifts, etc., may be invoked when the Contractor fails to start or complete 
work features or portions of same by the time indicated by the milestones dates on the approved 
project schedule, or when it is apparent to the Contracting Officer from the Contractor’s actual 
progress that these dates will not be met. 
 
     Neither on the project schedule as originally submitted nor on any updated periodic schedules which 
the Contractor is required to prepare and submit, shall be actual progress to be entered include or 
reflect any materials which even though on the site, are not yet installed or incorporated in the work.  
For payment purposes only, an allowance will be made by the Contracting Officer of up to 100 percent 
of the invoiced cost of materials or equipment delivered to the site but not incorporated into the 
construction, pursuant to Contract Clause, PAYMENT UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS.  The making of such an allowance will be contingent upon a determination by the 
Contracting Officer that the Contractor’s compliance with the quality control requirements of the 
contract is more than satisfactory. 
 
 
24. IDENTIFICAITON OF EMPLOYEES 
 

The Contractor shall be responsible for furnishing to each employee and for requiring  
each employee engaged on the work to display such identification as may be approved and directed by 
the Contracting Officer.  All prescribed identification shall immediately b delivered to the Contracting 
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Officer for cancellation upon the release of any employees.  When required by the Contracting Officer, 
the Contractor shall obtain and submit finger-prints of all persons employed or to be employed on the 
project.                                       
 

 
25. FIELD OFFICE 

 
a. The Contractor shall furnish at the job site, prior to the start of work, a 20 feet by 

15 feet field office for the use by Government representatives for the duration of the contract.  Field 
office and contents remain the property of the contractor.  The exact location will be designated by the 
Contracting Officer.  The building shall be well constructed and properly ventilated and shall contain a 
closet and door and windows which shall be capable of being locked, four (4) new ergonomically-
designed  chairs, one (1) plan rack and drawing board, two (2) desks, one (1) two-drawer filing 
cabinet, and a conference table approximately 5 feet by 6 feet with 4 chairs.   The Contractor shall also 
provide adequate electric lighting, minimum 6 duplex electrical receptacles, drinking water, heat, 
plumbed functional toilet facilities, air conditioning, janitorial services and maintenance services.  In 
addition the contractor shall make arrangements and pay connection fees and monthly usage for 
electrical and 2-line telephone service (fax and voice).  The Contractor shall also make arrangements 
and pay all connection costs and fees for either Business DSL or Cable Modem Service to the field 
office for data line connection.  These services shall be arranged for the entire contract duration.  The 
field office shall be removed from the project site when and as directed by the Contracting Officer.  In 
addition to the above, the Contractor shall provide the following computer and office equipment, and 
other items for use by the Government during the contract: 

 
Hardware:  
 
Personal Computer: 

• Pentium IV processor running at 2.4 GHz or better 
• High speed cache memory controller with at least 512 KB L2 PIPELINE BURST CACHE 

• At least 512MB SDRAM 
• 400MHz System Bus 
• (1) 3.5" 1.44 MB diskette drives with hard drive controller 

• Hard drive controller with 60 GB hard drive with access time of 9 ms 
• Front and rear USB Ports 
• 3 COM 10/100MB Base-T Ethernet Network Interface Card (NIC) 
• Microsoft TCP/IP. 
• Sound Card WI SPEAKERS 
• Enhanced 101 keyboard 
• 6 outlet surge protector 
• 17” LCD Flat Panel SVGA  high resolution COLOR monitor or better with refresh 

rate 75Hz or better and 8Mb Color Graphics  
• 3 Button ergonomic mouse and mouse pad 
• Diamond Viper V770D Video Card or better 
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• Modem V.90 0r V.92 56KB Baud (U.S. Robotics or equal) 
• DSL or Cable Modem. 
• Internal DVD ROM  16X and CD-RW (Read/Write) Drive 24X 
• Microsoft Windows 2000 Professional Operating System or XP Professional 

Operating System. 
• Microsoft Office 2000 Professional Suite 
• Lotus Smart Suite and Adobe Acrobat Reader 
• Signature card reader:  Gradkell Computer Inc. 
 

Part# 050-0300  Description: Argus 300 (card reader and PCI adapter package) for CEFMS: 
phone# (256)-722-8585 X37 (Mr. Wayne Wright) 

• Norton Antivirus Software 2002 and periodic updates. 
 
Printer: 

• Hewlett Packard Laserjet 4100 Series Printer or equivalent Laserjet Printer. 
 
Copier:    Plain-paper, desktop, autofeed, monochrome, minimum 10 copies per minute.  
 
Fax Machine: Monochrome, minimum feed  (3) - 8 1/2x11 inch pages per minute. Capable of 

receiving on plain white bond paper.  
 
Telephone : 2-Line phone compatible with phone service. 
 
Telephone Answering Machine:  Standard, compatible with standard telephone line and local 

service. 
 
DSL or Cable Modem Service:  Business DSL or Cable modem service with all required 

equipment (modems, filters, etc.).  DSL service shall be 1.5Mbps downstream/384Kbps upstream.  
Service shall utilize a Static IP address for the connection.  Contractor shall pay all costs associated with 
this service including any ISP fees.  DSL or Cable Modem service shall be a ‘dedicated’ service, and 
this line shall not be shared with any other Users (i.e., Contractors Field Office Trailer and USACE 
Field Office Trailer shall not utilize the same DSL or Cable Modem line via an Ethernet Switch/Hub).  

 
First Aid Kit:  As a minimum the kit will include antiseptic kit, eyewash solution, bandages, insect 

sting medication, aspirin and acetaminophen, and coldpack. 
 
Fire Extinguisher:  Type as required for a trailer the same size as office. 
 
b. The Contractor, at its option, may furnish a trailer not less than 20 feet long.  The trailer shall be 

approved by the Contracting Officer and shall have the facilities and be serviced as specified 
above for the field office. 
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c.  No separate payment will be made for providing the above items and all costs in connection 
therewith will be considered the obligation of the Contractor. 

 
 
Computer Security requirements: 
 
The contractor will agree to accept responsibilities and comply with procedures indicated below in 
connection with the furnishing of Contractor-owned computers for use by Government personnel in 
accordance with contract requirements.    

 
a.  The computers must be dedicated exclusively for Government use.  Contractor will not use any 

computer it supplies which is designated for use by the Government.  Contractor will assure that the 
Central Processing Unit (CPU) is electronically isolated from the contractor's and not inter-connected 
via Local Area Network (LAN).     

 
b.  Normal access to the computer shall be restricted to Corps of Engineers personnel.  Contractor 

shall set up computers in a secure area and give the keys to the Government.  Contractors must 
immediately notify Government personnel when emergency access to the computer location was 
exercised by non-Government individuals, and what the circumstances were. 

 
c.  If the CPU hard drive fails, the Government will furnish an equivalent hard drive to the owner of 

the computer, and the old hard-drive will be returned to the Government. Contractor shall not remove 
any hard drive nor proceed with any repair of the computer unless an authorized Government employee 
witnesses and approves of the repair. 

 
d.  At the time of return of the computer, the Contractor will allow the Government to first remove 

all information from the hard-drive. 
 
e.  Contractor agrees to provide a written certification signed by an authorized officer of the 

company agreeing to the above policy.  
 
 
 26.   EXCLUSION OF PERIODS IN COMPUTING COMPLETION SCHEDULES     
 
         Not Used. 
 
 
27.  QUANTITY SURVEYS    
 
       a.  Quantity surveys shall be conducted, and the data derived from these surveys shall be used in 
computing the quantities of work performed and the actual construction completed and in place. 
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       b.  The Contractor shall conduct the original and final surveys and surveys for any periods for 
which progress payments are requested.  All these surveys shall be conducted under the direction of a 
representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance.  The Government shall make such computations as are necessary to determine the 
quantities of work performed or finally in place.  The Contractor shall make the computations based on 
the surveys for any periods for which progress payments are requested. 
 

c. Promptly upon completion a survey, the Contractor shall furnish the originals of all 
field notes and all other records relating to the survey or to the layout of the work to the Contracting 
Officer, who shall use them as necessary to determine the amount of progress payments.  The 
Contractor shall retain copies of all such material furnished to the Contracting Officer.   

 
 
28.  TIME EXTENSIONS   
 
       Not Used. 
 
 
29.  MISPLACED MATERIAL 
 

Should the Contractor, during the progress of the work, lose, dump, throw overboard,  
sink, or misplace any material, plant, machinery, or appliance, which in the opinion of the Contracting 
Officer may be dangerous to or obstruct navigation, the Contractor shall recover and remove the same 
with the utmost dispatch.  The Contractor shall five immediate notice, with description and location of 
such obstructions, to the Contracting Officer or inspector, and when required shall mark or buoy such 
obstructions until the same are removed.  Should he refuse, neglect, or delay compliance with the above 
requirements, such obstructions may be removed by the Contracting Officer, and the cost of such 
removal may be deducted from any money due or to become due the Contractor, or may be recovered 
under his bond.  The liability of the Contractor for the removal of a vessel wrecked or sunk without fault 
or negligence shall be limited to that provided in Sections 15,19, and 20 of the River and Harbor Act of 
March 3, 1899.    (33 U.S.C. 410 et seq.)   
 
 
30. SUPERINTENDENCE OF SUBCONTRACTORS   
 
       a.  The Contractor shall be required to furnish the following, in addition to the superintendence 
required by the Contract Clause titled, ‘SUPERINTENDENCE BY THE CONTRACTOR.” 
 
           (1) If more than 50% and less than 70% of the value of the contract work is subcontracted, one 
superintendent shall be provided at the site and on the Contractor’s payroll to be responsible for 
coordinating, directing, inspecting and expediting the subcontract work. 
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          (2) If 70% or more of the value of the work is subcontracted, the Contractor shall be required to 
furnish two such superintendents to be responsible for coordinating, directing, inspecting and expediting 
the subcontract work. 
 
      b.  If the Contracting Officer, at any time after 50% of the subcontracted work has been completed, 
finds that satisfactory requirement is being made, he may waive all or part of the above requirement for 
additional superintendence subject to the right of the Contracting Officer to reinstate such requirement if 
at any time during the progress of the remaining work he finds that satisfactory progress is not being 
made.    
 
 
31.  PROCEDURES FOR SUBMISSIONN AND PAYMENT OF ALL CONTRACT        
       PAYMENTS 
 
      In addition to the requirements contained in the Contract Clause entitled “PAYMENTS UNDER 
FIXED-PRICE CONSTRUCTION CONTRACTS” and to implement the requirements of the Prompt 
Payment Act Amendments of 1988, P.L. 100-496, the following shall apply to all payments made 
under this contract: 
 
       a.  At the time of submission of the progress chart, the Contractor shall submit for approval by the 
Contracting officer or his authorized representative a breakdown of the contract work which shall be to 
the degree of detail required by the Contracting Officer, or his representative, to effect reasonable 
progress payments.  The Contracting Officer, or his representative, shall review this breakdown within 
30 calendar days after receipt and either advise the Contractor that it is approved or disapproved, and 
if disapproved the reasons for disapproval.  Only after the breakdown is approved shall any payment 
invoice be accepted from the Contractor and any payment made to him.  The Contracting Officer can 
determine if it is in the best interest of the Government to make payment without an approved 
breakdown; however, in no case shall more than 10% of the contract amount be paid unless the 
breakdown is approved. 
 

b. The Contractor shall submit his request for payment by submission of a proper 
invoice to the office or person(s) designated in subparagraph c.  For purposes of payment a “proper 
invoice” is defined as the following: 
 

(1) An estimate of the work completed in accordance with the approved  
breakdown indicating the percentage of work of each item and the associated costs. 
 

(2) A properly completed Eng Form 93 and 93a (where required).   
 
           (3)  All contractual submissions indicated elsewhere in this contract to be submitted with 
payment, such as updated progress schedules, updated submittal registers, etc. 
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           (4)  The following certification executed by a responsible official of the organization authorized to 
bind the firm.  A “responsible official” would be a corporate office, partner, or owner, in the case of a 
sole proprietorship. 
 
 
 
I hereby certify, to the best of my knowledge and belief, that – 
 
      (a) The amounts requested are only for performance in accordance with the specifications, 
terms and conditions of the contract; 
 
      (b) Payments to subcontractors and suppliers have been made form previous payments 
received under the contract and timely payments will be made from the proceeds of the 
payment covered by this certification, in accordance with subcontract requirements and the 
requirements of Chapter 39 of Title 31, Untied States Code; and   
 
      (c) This request for progress payments does not include any amounts which the prime 
contractor intends to withhold or retain from a subcontractor or supplier in accordance with the 
terms and conditions of the subcontract. 
 
      (d) All required prime and subcontractor payrolls have been submitted. 
 
 
                                                            _______________________________________ 
                                                            (Name) 
 
                                                            _______________________________________ 
                                                            (Title) 
 
                                                            _______________________________________  
                                                            (Date) 
 
      
    
     c.  The Government shall designate the office or person(s) who shall first receive the invoice 
submissions and the Contractor shall be so notified at the pre-construction conference.  In addition to 
the designated Project Engineer, the Contractor shall at the  
same time submit one copy of the detailed breakdown and the Eng Form 93 and 93a Form to the Area 
Engineer. 
 
     d.  The Government representative shall return any request for payment which is deemed defective 
within 7 days of receipt and shall specify the defects.   If the defect concerns a disagreement as tot he 
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amount of work performed and or the amount of the payment being submitted, the Government and the 
Contractor’s representative should meet to resolve the difference and reach agreement.  Upon 
agreement, the Contractor shall submit a new breakdown and Eng Form 93 (and 93a) and any other 
submissions requiring correction.  These will be incorporated with the previous submittal and will then 
constitute a proper invoice. 
 
     e.  If agreement cannot be reached, the Government shall determine the proper amount per Contract 
Clause, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS and process the 
payment accordingly.  In this event, a “proper invoice” for Prompt Payment Act purposes will not have 
been submitted to the Government. 
 
     f.  The Government shall pay the Contractor in accordance with the following time frames: 
 
         (1)  Progress Payments .   From the date a “proper invoice” is received, in accordance with 
subparagraphs b and d of this clause, the Government will issue a check with 14 calendar days. 
 
         (2)  Reduction in Retainage Payment.  If during the course of the contract, a reduction in retainage 
payment is required, the Government shall issue a check within 14 calendar days after the approval of 
the release to the Contractor by the Contracting Officer or his authorized representative. 
 
         (3)  Final Payment.  A final payment request shall not be considered valid until the Contractor has 
fulfilled all contract requirements including all administrative items, payrolls, warranties, etc. and has 
submitted a release of claims.  When the Contractor has fulfilled all contract requirements and a “proper 
invoice” has been submitted, the Government shall issue a check within 14 days from the date of 
acceptance o the project by the Contracting Officer. 
 
 
32. VERIFICATION OF SMALL BUSINESS UTILIZAITON 
 

a. This clause is applicable to small business concerns whose contracts exceed  
$1,000,000. 
 
      b.  In accordance with the clause at FAR 52.219-8, entitled UTILIZATION OF SMALL 
BUSINESS CONCERNS AND DISADVANTAGED BUSINESS CONCERNS, in effect on the 
date of this contract, the Contracting Office may survey the extent of small and small disadvantaged 
business utilization under this contract.  The Contractor may be required to report to the Contracting 
Officer statistical data on the number and dollars amounts of subcontracting awards with small business 
and small disadvantaged businesses. 
 
      c.  As appropriate, the Contracting Officer may require one or more follow-up reports to the initial 
report. 
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      d.  The Contractor agrees to insert this clause in any subcontract that may exceed $1,000,000, 
including this subparagraph d. 
 
 
33.   HAZARDOUS MATERIAL IDENTIFICAITON & MATERIAL SAFETY  
        DATA   
 
        Not Used. 
 
 
34.  SAFETY AND HEALTH REQUIREMENTS MANUAL 
 

If this contract is for construction or dismantling, demolition, or removal of  
improvements with  any Department of Army agency or component, the Contractor shall comply with 
all pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health 
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.  The latest edition of the 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1 and it changes 
are available at http://www.hq.usace.army.mil   (at the HQ homepage select Safety and Occupational 
Health).  Contractor shall be responsible for complying with the current edition and all changes posted 
on the web as of effective date of this solicitation. 
 
      Before commencing the work, the Contractor shall:  (1) Submit a written proposal for implementing 
the Accident Prevention Plan; and (2) Meet with representatives of the Contracting Officer to discuss 
and develop a mutual understanding relative to administration of the overall safety program. 
 
 
35.  SPECIAL SCHEDULING REQUIREMENTS FOR MECHANICAL AND  
       ELECTRICAL SYSTEMS 
 
       Not Used. 
 
 
36.  SUBMISSION OF CLAIMS 
 

The following shall be submitted to the Contracting at the following address: U.S. 
 Army Corps of Engineers, New York District, 26 Federal Plaza, New York, New York 10278-0090: 
 

a. Claims referencing or mentioning the Contracting Disputes Act of 1978. 
 

b. Requests for a written decision by the Contracting Officer. 
 

c. Claims certified in accordance with the Contract Disputes Act of 1978. 
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     No other Government representative is authorized to accept such requests.  A copy shall also be 
provided to the Authorized Representative of the Contracting Officer. 
 
     The Contractor shall also provide the Contracting Officer with a copy of any requests for additional 
time, money or interpretation of contract requirements which were provided to the Authorized 
Representative of the Contracting Officer and which have not been resolved after 90 days. 
 
 
37.  PARTNERSHIP IMPLEMENTATION PLAN 
 
To more effectively accomplish this contract, the Government proposes to form a partnership with the 
Contractor. This partnership would draw on the strengths of each organization in an effort to achieve a 
quality product within budget and on schedule. This partnership would be bilateral in make-up and 
participation by the Contractor is required.  A facilitator subject to approval by the Contracting Officer 
shall be hired by the Contractor, who would be responsible to arrange for an offsite location for the 
initial conference, provide all workshop materials, facilitate the conference, and compile and distribute a 
completed partnering agreement to all participants within 30 days after the initial partnering session. 
Both parties will sign and abide by the partnering agreement.  The initial conference site location will be 
coordinated with the Contracting Officer for approval. Contractor should plan for the attendance of 
approximately 15-20 individuals from the Government in addition to the Contractor's and Sub-
contractor's personnel. The cost of the facilitator, offsite conference facility, and the partnering 
agreement will be borne equally by the Contractor and Government.  All other costs associated with 
partnership implementation will be borne by the Contractor.  Subsequent partnership conferences will 
be held monthly or as required, and will be facilitated by the Government representative and held at 
Government facilities.  For subsequent conferences the Government will prepare the agenda, and the 
Contractor will prepare and distribute minutes within 48 hours of the conclusion of the conference. 
 
 
38. PRECONSTRUCTION CONFERENCE 
 

a. A preconstruction conference will be arranged by the Contracting Officer, or his 
Representative, after award of contract and before commencement of work.  The Contracting Officer’s 
representative will notify the Contractor of the time and date set for the meeting.  At this conference, the 
Contractor shall be oriented with respect to Government procedures and line of authority, contractual, 
administrative, and construction matters.  Additionally, a schedule of required submittals will be 
discussed. 
 
      b.  The Contractor shall bring to this conference the following items in either completed or draft 
form: 
 

- The Contractor’s order of work 
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- Accident Prevention Plan 
- Quality Control Plan 
- Letter appointing Superintendent 
- List of subcontractors. 

 
 

39.  GOVERNMENT RESIDENT MANAGEMENT SYSTEM AND   
       CONTRACTOR QUALITY CONTROL SYSTEM (QCS) MODULE  

 
    The Government will utilize an in-house Contract Administration program entitled “Resident 
Management System” (RMS).  The Contractor shall utilize a Government furnished Quality Control 
System (QCS) Programming Module.  See Section 01312A “Quality Control System (QCS)” for 
requirements.  
 
 
40. CONSTRUCTION COLOR BOARD SUBMITTALS 
 

Not Used. 
 
 

41.  PRICING OF CONTRACTOR-FURNISHSD AND INSTALLED PRQPERTY   
       AND GOVERNMENT-FURNISHED CONTRACTOR-INSTALLED  
       PROPERTY 
 
The contractor shall promptly furnish and shall cause any sub-contractor or supplier to furnish, in like 
manner, unit prices and descriptive data required by the Government for Property Record purposes of 
fixtures, and equipment furnished and/or installed by the contractor or subcontractor, except prices do 
not need to be provided for Government-furnished Property. This information shall be listed in the RMS 
CQC Module furnished by the Government. 
 
 
42. ENVIRONMENTAL RESPONSIBILITY (10-8-99)  
 
Immediate actions shall be taken by the Contractor to minimize effect of any environmental associated 
incidents (i.e. oil spillage, hazardous waste handling, lead abatement removal, and chemical spillage).  
Clean up shall be performed by the contractor in accordance with all applicable Federal, State, and 
local laws and regulations at NO ADDITIONAL COST TO THE GOVERNMENT. 
 

CONTRACTOR REPORTING REQUIREMENTS 
 

If an incident occurs on the installation caused by the Contractor, the Contractor shall immediately notify 
(no later than .25 hours (15 minutes)) the USMA Environmental Management Office at 938-
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3224/5263, 4129, or 5175, and the Contracting Officer.  If a project related incident occurs off the 
installation, the Contractor shall report it to The National Response Center (NRC), the Installation 
Environmental Coordinator, and the Contracting Officer immediately following discovery and shall also 
comply with applicable State requirements including reporting to the New York State DEC Spill Hotline 
at 800-457-7362, and UST NRC at 800-424-8802.  When an incident is reported by phone to any of 
the above agencies, the Contractor shall provide the following information: 
 
 a.  Description of Incident. 
 b.  Time and Location of incident. 
 c.  Any injuries incurred. 
 d.  Estimated quantity of materials (tons, gallons, drums, etc.) involved in incident. 
 e.  Whether the incident has reached any storm drains, sanitary sewers, ponds, or waterways. 
 f.  Containment procedures already initiated (brief description of containment, i.e. booms, pads, 
embankment, sandbags.) 
 g.  The Contractor’s point of contact.       
 
A written follow-up report shall be submitted to the Contracting Officer no later than five (5) calendar 
days after the initial incident.  The written report shall be in narrative form and as a minimum include the 
following: 
 
 a.  Description of the material involved (including identify, quantity, and manifest number). 
 b.  What time the incident was reported, and to whom it was reported. 
 c.  Exact location of the incident, including description of the area involved. 
 d.  Cause if incident and equipment and personnel involved. 
 e.  Injuries of property damage of incident. 
 f.  Containment procedures initiated. 
 g.  Summary of any communications Contractor has with press, agencies, or Government 
officials other than the COR. 
 h.  Description of cleanup procedures employed or to be employed at the site, including 
disposal location of incident materials. 
 
A follow-up meeting will be held within 5 calendar days after receipt of the written report to discuss 
after action procedures to eliminate or prevent this type of incident in the future.  The Contractor will be 
required to attend the follow-up meeting. 
 

- End of Section – 
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WAGE RATES 
 
 
 
 
1.  Forwarded herewith is the subject General Wage Decision (s) , Affirmative Action goals 
pursuant to Executive Order 11246, and Labor Surplus Area coverage for the subject 
project: 
                 
          NY030007(Building) 
          Modification Number:  2 
          Publication Date: 5/28/04 
                           
                                                                                     
 

 
GENERAL DECISION: NY20030007 05/28/2004 NY7  
 
Date: May 28, 2004  sg 5/28/04 
General Decision Number: NY20030007 05/28/2004 
 
Superseded General Decision Number: NY020007 
 
State: New York 
 
Construction Types: Building, Heavy and Highway 
 
Counties: Dutchess, Orange, Sullivan and Ulster Counties in 
New York. 
 
BUILDING  CONSTRUCTION PROJECTS (does not include single family 
homes and apartment up to and including 4 stories), HEAVY AND 
HIGHWAY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
           0             06/13/2003 
           1             02/27/2004 
           2             05/28/2004 
 
* ASBE0040-003 05/01/2003 
 
SULLIVAN AND ULSTER COUNTIES 
 
                                   Rates          Fringes 
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  Hazardous Material Handler 
    Duties limited to 
    preparation wetting; 
    stripping; removal; 
    scrapping; vacuuming; 
    bagging; and disposing 
    of all insulation 
    materials whether they 
    contain asbestos or not 
    from mechanical systems.....$ 16.57             8.25 
   
  Insulator/asbestos worker 
    (includes application 
    of all insulating 
    materials, protective 
    coverings, coatings and 
    finishes to all types 
    of mechanical systems)......$ 21.15            11.92 
   
---------------------------------------------------------------- 
* ASBE0091-002 07/01/2003 
 
DUTCHESS AND ORANGE COUNTIES 
 
                                   Rates          Fringes 
 
  Hazardous Material Handler 
    Duties limited to 
    preparation, wetting, 
    stripping, removal 
    scrapping, vacuuming, 
    bagging and disposing 
    of all insulation 
    materials; whether they 
    contain asbestos or not 
    from mechancial systems.....$ 22.00             8.25 
   
  Insulator/asbestos worker 
    (Includes application 
    of all insulating 
    materials, protective 
    coverings, coatings, 
    and finishes to all 
    types of mechanical 
    systems)....................$ 31.93            21.83 
   
---------------------------------------------------------------- 
BOIL0005-001 09/01/2003 
 
                                   Rates          Fringes 
 
  Boilermaker....................$ 39.50          24.40+a 
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  FOOTNOTE: 
   
  a. PAID HOLIDAYS:  New Year's Day, Thanksgiving Day, Memorial 
  Day, Independence Day, Labor Day and Good Friday, Friday 
  after Thanksgiving, Christmas Eve Day and New Year's Eve 
---------------------------------------------------------------- 
CARP0019-001 06/01/2001 
 
                                   Rates          Fringes 
 
  Carpenters: 
    BUILDING CONSTRUCTION 
      Carpenters, 
      Millwrights, Pile 
      Drivers...................$ 24.80           11.335 
    HEAVY & HIGHWAY 
    CONSTRUCTION 
      Carpenters, 
      Millwrights, Pile 
      Drivers...................$ 24.80           11.335 
   
---------------------------------------------------------------- 
* CARP0740-002 07/01/2003 
 
DUTCHESS AND ORANGE COUNTIES 
 
                                   Rates          Fringes 
 
  Millwright.....................$ 29.93            27.30 
   
---------------------------------------------------------------- 
* CARP1456-003 07/01/2003 
 
DUTCHESS AND ORANGE COUNTIES 
 
                                   Rates          Fringes 
 
  Diver..........................$ 46.30            26.05 
   
  Diver Tender...................$ 34.25            26.05 
   
  Dock Builder & Piledrivermen 
    DOCKBUILDERS................$ 37.70            26.05 
   
---------------------------------------------------------------- 
ELEC0363-001 04/01/2003 
 
                                   Rates          Fringes 
 
  Electrician 
    DUTCHESS (Remaining 
    Townships), ULSTER AND 
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    SULLIVAN COUNTIES...........$ 32.00            18.92 
    ORANGE and DUTCHESS 
    (Townships of Fishkill, 
    East Fishkill and 
    Beacon) COUNTIES............$ 36.00            19.16 
   
---------------------------------------------------------------- 
* ELEC1249-002 05/02/2004 
 
                                   Rates          Fringes 
 
  Line Construction - Lineman 
    LIGHTING AND TRAFFIC 
    SIGNAL INCLUDING ANY 
    AND ALL FIBER OPTIC 
    CABLE NECESSARY FOR THE 
    TRAFFIC SIGNAL SYSTEMS, 
    AND TRAFFIC MONITORING 
    SYSTEMS, ROAD WEATHER 
    INFORMATION SYSTEMS 
      Flagman...................$ 18.64     9.50+6.25%+a 
      Groundman Digging 
      Machine Operator..........$ 27.95     9.50+6.25%+a 
      Groundman Truck 
      Driver (Tractor 
      Trailer Unit).............$ 26.40     9.50+6.25%+a 
      Groundman Truck Driver....$ 24.85     9.50+6.25%+a 
      Lineman and Technician....$ 31.06     9.50+6.25%+a 
      Mechanic..................$ 24.85     9.50+6.25%+a 
 
  PAID HOLIDAYS: 
   
  a. Memorial Day, New Year's Day, President's Day, Good 
  Friday, Decoration Day, Independence Day, Labor Day, 
  Thanksgiving Day, Christmas Day, and Election Day for the 
  President of the United States and Election Day for the 
  Governor of New York State, provided the employee works two 
  days before or two days after the holiday. 
---------------------------------------------------------------- 
* ELEC1249-004 05/02/2004 
 
                                   Rates          Fringes 
 
  Line Construction: 
    Overhead and 
    underground 
    distribution and 
    maintenance work and 
    all overhead and 
    underground 
    transmission line work 
    including any and all 
    fiber optic ground 
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    wire, fiber optic 
    shield wire or any 
    other like product by 
    any other name 
    manufactured for the 
    dual purpose of ground 
    fault protection and 
    fiber optic 
    capabilities (where no 
    other trades are or 
    have been involved): 
      Cable Splicer.............$ 35.94     9.50+6.75%+a 
      Flagman...................$ 19.60     9.50+6.75%+a 
      Groundman digging 
      machine operator..........$ 29.40     9.50+6.75%+a 
      Groundman truck 
      driver (tractor 
      trailer unit).............$ 27.77     9.50+6.75%+a 
      Groundman Truck driver....$ 27.77     9.50+6.75%+a 
      Lineman and Technician....$ 32.67     9.50+6.75%+a 
      Mechanic..................$ 26.14     9.50+6.75%+a 
    Overhead transmission 
    line work (where other 
    trades are or have been 
    involved): 
      Cable Splicer.............$ 38.71     9.50+6.75%+a 
      Flagman...................$ 21.11     9.50+6.75%+a 
      Groundman digging 
      machine operator..........$ 31.67     9.50 +6.75%+ 
      Groundman truck 
      driver (tractor 
      trailer unit).............$ 29.91     9.50+6.75%+a 
      Groundman truck driver....$ 28.15     9.50+6.75%+a 
      Lineman and Technician....$ 35.19     9.50+6.75%+a 
      Mechanic..................$ 28.15     9.50+6.75%+a 
    Substation: 
      Cable Splicer.............$ 35.94     9.50+6.75%+a 
      Flagman...................$ 19.60     9.50+6.75%+a 
      Ground man truck 
      driver....................$ 26.14     9.50+6.75%+a 
      Groundman digging 
      machine operator..........$ 29.40     9.50+6.75%+a 
      Groundman truck 
      driver (tractor 
      trailer unit).............$ 27.77     9.50+6.75%+a 
      Lineman & Technician......$ 32.67     9.50+6.75%+a 
      Mechanic..................$ 26.14     9.50+6.75%+a 
    Switching structures; 
    railroad catenary 
    installation and 
    maintenance, third rail 
    type underground fluid 
    or gas filled 
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    transmission conduit 
    and cable installations 
    (including any and all 
    fiber optic ground 
    product by any other 
    name manufactured for 
    the dual purpose of 
    ground fault protection 
    and fiber optic 
    capabilities), pipetype 
    cable installation and 
    maintenance jobs or 
    projects, and 
    maintenance bonding of 
    rails; Pipetype cable 
    installation 
      Cable Splicer.............$ 37.37     9.50+6.75%+a 
      Flagman...................$ 20.38     9.50+6.75%+a 
      Groundman Digging 
      Machine Operator..........$ 30.57     9.50+6.75%+a 
      Groundman Truck 
      Driver 
      (tractor-trailer unit)....$ 28.87     9.50+6.75%+a 
      Groundman Truck Driver....$ 27.18     9.50+6.75%+a 
      Lineman & Technician......$ 33.97     9.50+6.75%+a 
      Mechanic..................$ 27.18     9.50+6.75%+a 
    TELEPHONE, CATV 
    FIBEROPTICS CABLE AND 
    EQUIPMENT 
      Cable splicer/Central 
      Office Person.............$ 23.07          3.05+3% 
      Groundman.................$ 11.61          3.05+3% 
      Installer 
      Repairman-Teledata 
      Lineman/Tecnician-Equipment 
      Operator..................$ 21.91          3.05+3% 
    TREE TRIMMER................$ 18.92        4.05+3%+b 
 
  FOOTNOTE:   
   
  a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial 
  Day, Good Friday, Independence Day, Labor Day, Thanksgiving 
  Day, Christmas Day, and Election Day for the President of the 
  United States and Election Day for the Governor of New York 
  State, provided the employee works two days before or two 
  days after the holiday. 
   
  b. New Years Day, Washington's Birthday, Good Friday, 
  Decoration Day, Independence Day, Labor Day, Veteran's Day, 
  Thanksgiving Day, Day after Thanksgiving Day and Christmas 
  Day. 
---------------------------------------------------------------- 
* ELEC1249-005 05/02/2004 
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SULLIVAN COUNTY 
 
                                   Rates          Fringes 
 
  Line Construction 
    LIGHTING AND TRAFFIC 
    SIGNAL LINEMAN 
    INCLUDING ANY AND ALL 
    FIBER OPTIC CABLE 
    NECESSARY FOR THE 
    TRAFFIC SIGNAL SYSTEM, 
    TRAFFIC MONITORING 
    SYSTEMS AND ROAD 
    WEATHER INFORMATION 
    SYSTEMS. 
      Flagman...................$ 18.64     9.50+6.25%+a 
      Groundman Digging 
      Machine Operator..........$ 27.95     9.50+6.25%+a 
      Groundman Truck 
      Driver (tractor 
      trailer unit).............$ 26.40     9.50+6.25%+a 
      Groundman Truck Driver....$ 24.85     9.50+6.25%+a 
      Lineman & Technician......$ 31.06     9.50+6.25%+a 
      Mechanic..................$ 24.85     9.50+6.25%+a 
 
  FOOTNOTE:   
   
  a.  New Year's Day, Memorial Day, Independence Day, Labor 
  Day, Thanksgiving Day, Christmas Day, plus President's Day, 
  Good Friday, Decoration Day, Election Day for the President 
  of the United States and Election Day for the Governor of the 
  State of New York, provided the employee works the day before 
  or the day after the holiday. 
---------------------------------------------------------------- 
* ELEV0138-001 01/01/2004 
 
                                   Rates          Fringes 
 
  Elevator Constructor 
    MECHANIC....................$ 38.715      13.115 a+b 
 
  FOOTNOTE: 
   
  a. PAID HOLIDAYS:  New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Thanksgiving Day, Friday after Thanksgiving, 
  and Christmas Day. 
   
  b. PAID VACATION:  Employer contributes 8% of regular basic 
  hourly rate as vacation pay for employees with more than 5 
  years of service, and 6% for employees with less than 5 years 
  of service. 
---------------------------------------------------------------- 
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ENGI0106-004 07/01/2003 
 
NORTHERN PART OF DUTCHESS (To The Northern Boundary line of the 
City of Poughkeepsie) 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
    HEAVY AND HIGHWAY 
      GROUP 1...................$ 28.16          13.40+a 
      GROUP 2...................$ 27.73          13.40+a 
      GROUP 3...................$ 26.82          13.40+a 
      GROUP 4...................$ 24.25          13.40+a 
      GROUP 5...................$ 29.34          13.40+a 
      GROUP 6...................$ 28.66          13.40+a 
      GROUP 7...................$ 29.16          13.40+a 
 
  POWER EQUIPMENT OPERATORS HEAVY & HIGHWAY CLASSIFICATIONS   
   
  GROUP 1:-Boom Truck (over 5 tons), Crane, Cherry Picker (over 
  5 ton capacity), Derricks (steel erection), Dragline, 
  Overhead Crane (Gantry or Straddle type) Pile Driver, Truck 
  Crane 
   
  GROUP 2:- Automated Concrete Spreader (CMI Type), Automated 
  Fine Grader, Backhoe (Except Tractor Mounted, Rubber Tired), 
  Backhoe Excavator Full Swing (CAT 212 or similar type), Belt 
  Placer (CMI Type), Blacktop Plant (Automated), Boom truck (5 
  tons and under), Cableway, Caisson Auger, Central Mix 
  Concrete Plant (Automated), Concrete Curb Machine, 
  Self-Porpelled, Slipform, Concrete Pump (8" or over), Dredge, 
  Dual Drum Paver, Excavator (All Purpose- Hydraulically 
  Operated) (Gradall or similar), Front End Loader (4 cu. yd. 
  and over), Head Tower (Sauerman or Equal), Hoist (Two or 
  Three drum), Holland Loader, Mine Hoist, Mucking Machine or 
  Mole, Pavement Breaker (SP) Wertgen; PB-4 and similar type, 
  Power Grader, Profiler (over 105 H.P.), Quad 9, Quarry Master 
  (or equivalent), Scraper, Shovel, Side Boom, Slip Form Paver, 
  Tractor Drawn Belt-type loader, Truck or Trailer Mounted Log 
  Chipper (Self feeder), Tug Operator (Manned Rented Equipment 
  excluded), Tunnel Shovel 
   
  GROUP 3 - Asphalt Paver, Backhoe (Tractor Mounted, Rubber 
  Tired), Bituminous Spreader and Mixer, Blacktop Plant 
  (Non-Automated), Blast or Rotary Drill (Truck or Tractor 
  Mounted), Boring Machine, Cage-Hoist, Central Mix Plant 
  (Non-Automated) and All Concrete Batching Plants, Cherry 
  Picker (5 Tons Capacity and Under), Compressors (4 or less) 
  Exceeding 2000 C.F.M. Combined Capacity, Concrete Paver (over 
  16S), Concrete Pump (Under 8"), Crusher, Diesel Power Unit, 
  Drill Rigs (Tractor Mounted), Front End Loader (under 4 
  c.y.), Hi-Pressure - Boiler (15 lbs. and over), Hoist (One 
  Drum) Kolman Plant Loader and Similar Type Loaders, L.C.M. 
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  Work Boat Operator, Locomotive, Maintenance 
  Engineer/Greaseman/ Welder, Mixer (For Stabilized Base 
  Self-Propelled), Monorail Machine, Plant Engineer, Pug Mill, 
  Pump Crete, Ready Mix Concrete Plant, Refrigeration Equipment 
  (For Soil Stabilization), Road Widener, Roller (All Above 
  Subgrade), Sea Mule, Self-contained Ride-on-Rock Drill, 
  excluding Air Track Type Drill, Skidder, Tractor With Dozer 
  and/or Pusher, Trencher, Tugger-Hoist, Vermeer saw (ride on, 
  any size or type), Winch, Winch Cat. 
   
  GROUP 4 - A-Frame Winch Hoist on Truck, Ballast Regulator 
  (Ride- On), Compressors (4 not to exceed 2000 C.F.M. Combined 
  Capacity; or 3 or less with more than 1200 C.F.M. but not to 
  exceed 2000 C.F.M.), Dust Collectors, Generators, Pumps, 
  Welding Machines, Light Plants (4 of Any Type Of 
  Combination), Concrete Pavement Spreaders and Finishers, 
  Conveyor, Directional Drill Machine Locator, Drill Core, 
  Drill Well, Electric Pump Used In Conjunction with Well Point 
  System, Farm Tractor with Accessories, Fine Grade Machine, 
  Fork Lift (under 15 ft.), Grout Pump Gunite Machine, Hammers 
  (Hydraulic-Self-Propelled), Hydra- Spiker (Ride-On), 
  Hydro-Blaster Water, Post Hole Digger and Post Driver, Power 
  Sweeper, Roller (Grade and Fill), Scarifier (Ride- On Spansaw 
  (Ride-On), Skid Steer loader (Bobcat or similar), Sumbersible 
  Electric Pump (When Used In Lieu Of Well Point System), 
  Tamper (Ride-On), Tie Extractor (Ride-On), Tie Handler, Tie 
  Inserter (Ride-On), Tie Spacer (Ride-On), Tire Repair, Track 
  Liner, Tractor With Towed Accessories, Vibratory Compactor, 
  Vibro Tamp, Well Point, Aggregate Plant, Boiler (Used In 
  Conjunction With Production), Cement and Bin Operator, 
  Compressors (3 or less not to Exceed 1200 C.F.M. Combined 
  Capacity), Dust Collectors, Generators, Pumps, Welding 
  Machines, Light Plants (3 or less of Any Type or 
  Combination), Concrete Paver or Mixer (16S and under), 
  Concrete Saw (Self-Propelled), Fireman, Form Tamper, 
  Hydraulic Pump (Jacking System), Light Plants, Mulching 
  Manchine, Oiler, Parapet-Concrete or Pavement Grinder, Power 
  Broom (Towed), Power Heaterman, Revinius Widener, Shell 
  Winder, Steamcleaner, Tractor. 
   
  GROUP 5 - Master Mechanic   
   
  GROUP 6 - Crane Premium with Boom Length and Jib 150' - 199'   
   
  GROUP 7 - Crane Premium with Boom Length and Jib 200' and 
  Over. 
   
  Tower Crane Premium $ .50  
  Hazmat work premium $2.50  
  Hydrographic        $ .50   
   
   FOOTNOTES:  
  a. PAID HOLIDAYS:  New Year's Day, Memorial Day, Independence 
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  Day, Labor Day, Thanksgiving Day, Christmas Day, provided the 
  employee works the day before and the day after the holiday. 
---------------------------------------------------------------- 
ENGI0106-008 05/01/2002 
 
NORTHERN PART OF DUTCHESS (TO THE NORTHEN BOUNDARY LINE OF THE 
CITY OF POUGHKEEPSIE) BUILDING CONSTRUCTION 
 
                                   Rates          Fringes 
 
  Power equipment operators: 
    GROUP 1:....................$ 23.67          12.15+a 
    GROUP 2:....................$ 25.64          12.15+a 
    GROUP 3:....................$ 23.64          12.15+a 
    GROUP 4:....................$ 23.24          12.15+a 
    GROUP 5:....................$ 22.57          12.15+a 
    GROUP 6: 
      1.........................$ 25.99          12.15+a 
      2.........................$ 26.34          12.15+a 
      3.........................$ 27.14          12.15+a 
      4.........................$ 27.64          12.15+a 
      5.........................$ 28.14          12.15+a 
    GROUP 7: 
      1.........................$ 26.14          12.15+a 
      2.........................$ 27.14          12.15+a 
      3.........................$ 27.64          12.15+a 
      4.........................$ 28.14          12.15+a 
    GROUP 8:....................$ 23.92          12.15+a 
    GROUP 9:....................$ 26.14          12.15+a 
 
  Hazardous work - Anytime Operating Engineers are involved 
  with level C or above, $2.50 per hour over regular rate. 
   
  FOOTNOTE:  
  a. Paid Holiday:  New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Thanksgiving Day, Christmas Day 
   
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
   
  GROUP 1:  Self-contained crawler drill, hydraulic rock drill. 
     
  GROUP 2:  Crane, hydraulic cranes, tower crane, locomotive 
  crane, piledriver, cableway, derricks, whirlies, dragline, 
  boom truck (over 5 tons) 
   
  GROUP 3:  Shovel, All backhoe (except tractor mounted rubber 
  tired John Deere 510 or smaller), gradalls, power road 
  grader, all CMI equipment, front-end rubber tire loader, 
  tractor-mounted drill (quarry master), mucking machine, 
  concrete central mix plant, concrete pump, Belcrete system, 
  automated asphalt concrete plant and tractor road paver, boom 
  truck (5 tons and under). 
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  GROUP 4:  Backhoe, (tractor mounted rubber tired equivalent 
  to John Deere 510 or less), bulldozer, pushcat, tractor, 
  traxcavator, scraper, LeTourneau grader, form fine grader, 
  road roller, blacktop roller, blacktop spreader, power 
  brooms, sweepers, trenching machine, Barber Green loader, 
  side booms, hydrohammer, concrete spreader, concrete 
  finishing machine, one drum hoist, power hosting (single 
  drum), hoist - two drum or more, three drum engine, power 
  hoisting (two drum and over), two drum and swinging engine, 
  three drum swinging engine, hod hoist, A-L frame winches, 
  cord and well drillers (one drum), post  hole digger, model 
  CHB Vibro-Tamp or similar machine, batch bin and plant 
  operator, dinkey locomotive, skid steer loader, track 
  excavator 5/8 cu. yd. or smaller. 
   
  GROUP 5:  Fork lift, high lift, lull, Oiler, fireman and 
  heavy- duty greaser, boilers, and steam generators, pump, 
  vibrator, motor mixer, air compressor, dust collector, 
  welding machine, well point, mechanical heater, generators, 
  temporary light plants, concrete pumps, electric submersible 
  pump 4" and over, murphy type diesel generator, conveyor, 
  elevators, concrete mixer and belcrete power pack (belcrete 
  system), seeding, and mulching machines, pumps. 
   
  GROUP 6:  Boom length premiums over GROUP II rates:    
   
  1  over 130 ft            .35    
  2  over 185 ft            .70    
  3  over 210 ft           1.50    
  4  over 250 ft           2.00 
  5  over 295 ft           2.50   
   
  GROUP 7:   Tower Crane Premium over GROUP II rates:    
   
  1  over 5  stories       .50    
  2  over 10 stories      1.50    
  3  over 15 stories      2.00    
  4  over 20 stories      2.50   
   
  GROUP 8:  Master Mechanic (other than nuclear work)   
   
  GROUP 9:  Master Mechanic on nuclear work 
---------------------------------------------------------------- 
* ENGI0137-001 03/01/2004 
 
DUTCHESS COUNTY (POUGHKEEPSIE AND SOUTH THEREOF)   
 
BUILDING CONSTRUCTION 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
      GROUP 1-A.................$ 35.65          18.15+a 



W912DS-04-B-0006 
 

Page 60 of 80 
 

 

      GROUP 1-B.................$ 32.93          18.15+a 
      GROUP 3-A.................$ 33.20          18.15+a 
      GROUP 3-B.................$ 31.63          18.15+a 
      GROUP 4-A.................$ 32.88          18.15+a 
      GROUP 4-B.................$ 29.00          18.15+a 
      GROUP 5-A.................$ 31.63          18.15+a 
      GROUP 5-B.................$ 30.00          18.15+a 
      GROUP 6-A-1...............$ 37.44          18.15+a 
      GROUP 6-A-2...............$ 36.30          18.15+a 
      GROUP 6-A-3...............$ 35.05          18.15+a 
      GROUP 6-A-4...............$ 34.45          18.15+a 
      GROUP 6-A-5...............$ 41.30          18.15+a 
      GROUP 6-A-6...............$ 32.55          18.15+a 
      GROUP 6-A-7...............$ 40.70          18.15+a 
      GROUP 6-B-1...............$ 28.47          18.15+a 
      GROUP 6-B-2...............$ 29.83          18.15+a 
      GROUP 6-B-3...............$ 29.89          18.15+a 
      GROUP 6-B-4...............$ 32.66          18.15+a 
 
  NOTES:  Hazmat:     20% above regular rage 
  Pumping operation Premium       .50 
  Crane Operators (100-149 ft)   2.00 
  Crane Operators (149 ft +)     3.00 
  Loader Operators (over 5 cu y)  .50 
  Shovel Operators (over 4 cu yd)1.00 
   
  FOOTNOTE:       
  a.  New Years Day, Memorial Day, Independence Day, Labor Day 
  Thanksgiving Day, Christmas Day, plus Lincoln's Birthday, 
  Washington's Birthday, Good Friday, Columbus Day, November 
  Election Day, Veteran's Day. 
   
  POWER EQUIPMENT OPERATORS CLASSIFICATION   
   
  GROUP 1-A:  Carrier- trailer horse; concret-portable hoist; 
  crane & hoist engineer-steel (concrete, material, super 
  structure sub- structure); derrick (stone-steel); elevator & 
  cage; hoist- single/double or triple drum; hoist-portable 
  mobile unit; hoist engineer-concert (crane-derrick-mine 
  hoist); hoist engineer- material; overhead crane; power house 
  plant; telephies (cableway); whirly; maintenance engineer; 
  Lull hilift or similar; hydraulic crane 25 ton and over; 
  cherry picker 25 tons and over; backhoe Oliver 88; fordson; 
  dynahoe; dual purpose and similar machines; Barber Green 
  Loader-euclid loader or similar type; conway or similar 
  mucking macking machines; dragline; gradall; shovel; backhoe 
  etc. (crawler or truck); front end loaders; hydraulic boom; 
  jersey spreader; lift slab console; letournequ or tounapull 
  (scrapers over 20 yds struck); mucking machines; pavement 
  breaker (air ram); paver (concrete); road boring machine; 
  road mix machines; ross carrier and similar machines; post 
  hole digger; shovel (tunnels); side boom; spreader (asphalt); 
  scoopmobile-tractor-shovel over 1 1/2 yds. trenching machines 
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  vermeer concrete saw trencher and similar; tractor type 
  demolition equipment; winch truck (a frame); hydraulic crane 
  over 10 ton up to 25 ton); cherry picker over 10 ton up to 25 
  ton) 
   
  GROUP 1-B:  Compressor (steel erection); pulse meter and push 
  button buzz box; elevator; mechanic (outside) all types; 
  welder; scrapers 20 yds struck and under; machine pulling 
  sheep's foot roller; vibratory rollers; roller 4 tons and 
  over. 
   
  GROUP 2-A:  Compactor self-propelled; grader; bulldoze D7 and 
  similar tractors with a draw bar horsepower of 100 or over; 
  bulldozer D6 and under; welder; scraper 20 yds struck and 
  under; machine pulling sheep's foot roller; vibratory rollers. 
   
  GROUP 3-A:  Asphalt plant; boiler (high pressure); concrete 
  mixing plants; concrete pump; firemen; forklift; forklift 
  (electric); joy drill or similar tractor drilling machine; 
  loader - 1 1/2 yards and under; locomotive (all sizes); mixer 
  concrete - 21E and over; portable asphalt plant; portable 
  batch plant; portable crusher; quarry master; stone crusher; 
  well drilling machine and well point system; cherry picker 
  under 10 tons; hydraulic crane under 10 tons; concert buffy; 
  one yard an up ride on dumper (benford or similar). 
   
  GROUP 3-B:  Compressor over 125 cu. feet; conveyor belt 
  machine regardless of size; lighting unit (portable & 
  generator); welding machine (steel erection and excavation); 
  and compressor plant; stud machine; ladder hoist. 
   
  GROUP 4-A:  Air tractor drill; batch plant; bending machine; 
  concrete breaker; concrete spreader; curb cutter machine; 
  farm tractor (all types); finishing machine-concrete; hepavac 
  clean air machine (all similar types: removal of asbestos 
  etc.); material hopper-sand-stone-cement; 
  mixer-concrete-under 21E; mulching grass spreader; 
  pump-gypsum, etc., pump-plaster-grout -fireproofing; shop 
  mechanic (not employed on job site); roller under 4 ton; 
  spreading and fine grading machine; steel cutting machine; 
  syphon pump-air-steam; tar joint machine; turbo jet burner or 
  similar equipment; vibrator (1 to 5); fine grading machine; 
  roof hoist (tugger hoist); television cameras-water- 
  sewer-gas-etc. 
   
  GROUP 4-B:  Compressor to 135 feet; dust; dust collector; 
  heater all types; pump; pump station (water and sewer); steam 
  jenny; sweeper; chipper; mulcher. 
   
  GROUP 5-A:  Concrete saw; oiler fuel truck and oiler grease 
  truck. 
   
  GROUP 5-B:  Oiler; paint compressor; motorized roller (walk 
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  behind); stockroom attendant. 
   
  GROUP 6-A-1:  master mechanic.  
   
  GROUP 6-A-2:  helicoptor hoist operator.  
   
  GROUP 6-A-3:  welder-certified.  
   
  GROUP 6-A-4:  engine-pile driver.  
   
  GROUP 6-A-5:  helicopter-pilot   
   
  GROUP 6-A-6:  helicopter-signalman   
   
  GROUP 6-A-7:  Engineers for all tower cranes, all climbing 
  cranes and all cranes of 100 ton capacity or greater (3900 
  Manitowac or similar) irrespective of manufacturer and 
  regardless of how the same is rigged (except for pile rigs). 
   
  GROUP 6-B-1:  Utility man.   
   
  GROUP 6-B-2:  warehouse man.   
   
  GROUP 6-B-3:  oiler (asphalt paver)   
   
  GROUP 6-B-4:  cable splicer. 
---------------------------------------------------------------- 
* ENGI0137-002 03/01/2004 
 
DUTCHESS (Poughkeepsie and South thereof) 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
    HEAVY & HIGHWAY 
      GROUP 1...................$ 40.66          18.41+a 
      GROUP 1-A.................$ 36.00          18.41+a 
      GROUP 1-B.................$ 37.25          18.41+a 
      GROUP 2-A.................$ 34.54          18.41+a 
      GROUP 2-B.................$ 34.68          18.41+a 
      GROUP 3...................$ 33.96          18.41+a 
      GROUP 4-A.................$ 30.99          18.41+a 
      GROUP 4-B.................$ 26.81          18.41+a 
      GROUP 5-A-1...............$ 38.05          18.41+a 
      GROUP 5-A-2...............$ 36.90          18.41+a 
      GROUP 5-A-3...............$ 45.87          18.41+a 
      GROUP 5-A-4...............$ 41.08          18.41+a 
      GROUP 5-A-5...............$ 35.55          18.41+a 
      GROUP 5-A-6...............$ 41.81          18.41+a 
      GROUP 5-A-7...............$ 34.38          18.41+a 
      GROUP 5-A-8...............$ 34.68          18.41+a 
      GROUP 5-B-1...............$ 25.58          18.41+a 
      GROUP 5-B-2...............$ 29.06          18.41+a 
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      GROUP 5-B-3...............$ 25.20          18.41+a 
 
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS (HEAVY & HIGHWAY)   
   
  GROUP 1:  Boom Truck; Cherry Picker; Clamshell; Crane, 
  (Crawler, Truck); Dragline; Rough Terrain Crane 
   
  GROUP 1-A:  Auger; Auto Grader; Dynahoe and Dual purpose and 
  similar machines; Boat Captain; Boring Machine (all types); 
  Bull Dozer-all sizes; Central Mix Plant Operator; Chipper-all 
  types; Close circuit t.v.; Compactor with Blade; Concrete 
  Portable Hoist; C.M.I. or similar; Conway or similar mucking 
  machines; Gradall, Shovel Backhoe, etc. Grader; Derrick, 
  (Stone- Steel; Elevator & cage, materials or passengers; 
  Front end loaders over 1 1/2 yds.; Hoist Single, Double, 
  Triple Drum, Hoist Portable Mobile Unit; Hoist 
  Engineer-Concrete (Crane-Derrick-Mine Hoist); Hoist 
  Engineer-Material, Hydraulic Boom; Letourneau or Tournapull 
  (Scrapers over 20 yds. struck); Log Skidder; Movable Concrete 
  Barrier Transfer & Transport Vehicle; mucking machines; 
  overhead crane; paver (conccrete); pulsemeter; push button 
  (buzz box) elevator; road mix machines; Robot Hammer (brock 
  or similar), Ross carrier and similar machines; shovels 
  (tunnels); side boom; Slip Form Machine; spreader (asphalt); 
  scoopmobile-tractor-shovel over 1 1/2 yards; trenching 
  machines; telephies- vermeer concrete saw trencher and/or 
  similar; tractor-type demolition equipment, Whirly 
   
  GROUP 1-B:  Road Paver, Asphalt   
   
  GROUP 2-A: Ballast Regulators; Compactor self-propelled; Cow 
  Tracks; Fusion Machine; Rail Anchor Machines; Roller 4 ton 
  and over; Scrapers - 20 yards struck; Switch Tampers; 
  Vibratory roller, etc. 
   
  GROUP 2-B:  Mechanic (outside) all types   
   
  GROUP 3-A:  Air tractor drill; asphalt plant; batch plant; 
  boiler (high pressure; concrete breaker; concrete pump 
  concrete spreader; curb cutter machine; farm tractor (all 
  types); finishing machine (concrete); fine grading machine; 
  fireman; forklift; forklift (electric); joy drill or similar 
  tractor drilling machine; loader - 1 1/2 yards and under; 
  locomotive (all sizes), maintenance engineer; machine pulling 
  sheeps foot roller; material hopper; mixer concrete - 21-E 
  and over; mulching grass spreader; portable asphalt plant, 
  portable batch plant, portable crusher; powerhouse plant; 
  quarry master; roller under 4 ton; spreading and fine grading 
  machine; steel cutting machine; stone crusher; sweeper; 
  turbojet burner or similar; well drilling machine ; winch 
  truck "A" frame. John Henry Drill or similar. 
   
  GROUP 4-A:  Service men (fuel or grease truck).   
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  GROUP 4-B:  Oiler; Compressor - compressor plant; paint 
  compressor-steel erection; conveyor belt machine; lighting 
  unit (portable & generator); oiler; pumps - pump 
  station-water-sewer- gypsum- plaster, etc.; roller-motorized 
  (walk-behind); welding machine (steel erection excavation); 
  well point system; bending machine; dust collector; mixer - 
  concrete under 21-E; heater all types; steam jenny; syphon 
  pump-air-steam; tar joint machine; vibrator (1 to 5); 
  Compressor Truck Mounted (2-6) 
   
  GROUP 5-A-1:  Master Mechanic   
   
  GROUP 5-A-2:  Helicopter hoist operator.   
   
  GROUP 5-A-3:  Engineer - all tower cranes, all climbing 
  cranes and all cranes of 100 ton capacity or greater (3900 
  Manitowac or similar) irrespective of manufacturer and 
  regardless of how the same is rigged (except for pile rigs). 
   
  GROUP 5-A-4:  Hoist Engineer - steel - sub-structure; 
  Engineer-- Pile Driver 
   
  GROUP 5-A-5:  Welder-Certified   
   
  GROUP 5-A-6:  Helicopter - pilot.   
   
  GROUP 5-A-7:  Helicopter - signalman.   
   
  GROUP 5-A-8:  Jersey-spreader, pavement breaker (air ram); 
  Post Hole Digger 
   
  GROUP 5-B-1:  Utility Man   
   
  GROUP 5-B-2:  Concrete Saw   
   
  GROUP 5-B-3:  Oiler   
   
  NOTES:     
  Loader Operator (over 5 cu yds)             .50     
  Shoval Operators (over 4 cu yd)            1.00  
  Hazmat premium over regular rate  20%   
   
  FOOTNOTE:   
  a. PAID HOLIDAYS:  New Year's Day; Lincoln's Birthday; Good 
  Friday; Memorial Day; Independence Day; Labor Day; Veterans 
  Day; Columbus Day; November Election Day; Thanksgiving Day; 
  and Christmas Day 
---------------------------------------------------------------- 
ENGI0825-007 07/01/2003 
 
ORANGE, ULSTER AND SULLIVAN COUNTIES 
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                                   Rates          Fringes 
 
  Power Equipment Operator 
    BUILDING HEAVY & HIGHWAY 
      GROUP 1...................$ 33.87          18.15+a 
      GROUP 2...................$ 32.28          18.15+a 
      GROUP 3...................$ 30.37          18.15+a 
      GROUP 4...................$ 28.74          18.15+a 
      GROUP 5...................$ 27.03          18.15+a 
      GROUP 6...................$ 35.69          18.15+a 
 
  NOTES:   
  Hazmat Premium             20%   
  Hydrographic Premium      .50    
   
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS (BLDG, HEAVY & HWY) 
     
  GROUP 1: Autograde-Pavement-Profiler (CMI and Similar Type); 
  utograde-Pavement-Profiler (CMI and Similar Types);Autograde 
  Slipform Paver (CMI and Similar Types); Backhoe; Central 
  Power Plants (all types); Concrete Paving Machine (s-240 and 
  Similar Types); Cranes (All Types, Including Overhead and 
  Straddle Traveling Type); Cranes, Gantry; Derricks (Land, 
  Floating or Chicago Boom Type); Drillmaster/Quartmaster (Down 
  the Hole Drill) Rotary Drill; Self-Propelled, Hydraulic 
  Drill, Self-Powered Drill Draglines, Elevator Graders, Front 
  End Loaders (5 yds. and over), Gradalls, Grader: Rago, 
  Helicopters (Copilot), Helicopters, (Communication Engineer), 
  Locomotive (large), Mucking Machines, Pavement and Concrete 
  Breaker (Superhammer, Hoe Ram, Brokk 250 and Similar Types), 
  Pile Driver (length of boom including length of leads shall 
  determine premium rate applicable), Roadway Surface Grinder 
  Scooper (loader and shovel), Shovels, Tree Chooper with Boom, 
  Trench Machines, Tunnel Boring Machines. 
   
  GROUP 2: "A" Frame; Backhoe (Combination); Boom Attachment on 
  Loaders (Rate based on size of bucket) not applicable to 
  Pipehook) Boring and Drilling Machines, Brush Chopper, 
  Shredder and Tree Shredder Tree Shearer, Cableways, 
  Carry-alls, Concrete Pump, Concrete Pumping System, Pumpcrete 
  and Similar Types, Conveyors, 125 ft and over; Drill Doctor 
  (duties include dust collector, maintenance), Front End 
  Loader (22 yds. but less than 2 yds.), Graders (Finish); 
  Groove Cutting Machine (ride on type), Heater Planer; Hoists: 
  (all type hoists, Shall Also Include Steam, Gas, Diesel, 
  Electric, Air Hydraulic, Single and Double Drum, Concrete, 
  Brick Shaft, Caisson, Snorkel Roof, and or any other similar 
  type Hoisting Machines, Portable or Stationary, Except 
  Chicago Boom Type). Long Boom Rate to Be Applied if Hoist is 
  "outside material lower hoist"; Hydraulic Cranes-10tons and 
  Under; Hydro-Axe; Hydro-Blaster; Jacket (Screw Air Hydraulic 
  Power Operated Unit or Console Type: Not Hand Jack or Pile 
  Load Test Type), Log Skidder; Pans, Pavers (all) Concrete; 
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  Plate and Frame Filter Press; Pumpcrete Machines; Squeeze 
  Crete and Concrete Pumping (regardless of size); Scrapers; 
  Sidebooms; Straddle Carrier, Ross and Similar Types; Vacuum 
  Truck; Whip Hammer; Winch Trucks (Hoisting). 
   
  GROUP 3: Asphalt Curbing Machine, Asphalt Plant Engineer, 
  Asphalt Spreader; Autograde Tube Finisher & Texturing Machine 
  (CMI and Similar types) Autograde Curecrete Machine (CMI and 
  Similar Types); Bar Bending Machines (power), Batchers, 
  Batching Plant and Crusher on-site; Belt Conveyor Systems; 
  Boom Type Skimmer Machines; Bridge Deck Finisher; Bulldozers 
  (all); Car Dumpers (A:road); Chief of Party; Compressor and 
  Blower Type Units (used) Independenty or Mounted On Dual 
  Purpose Trucks, On Job Site or In Conduction with Job Site, 
  In Loading and Unloading of Concrete, Cement, Fly Ash, 
  Instantcrete, or Similar Type Materials); Compressor 92 or 3 
  in Battery); Concrete Finishing Machines; Concrete Saws and 
  Cutters (ride on type); Concrete Spreaders, Hetzel, Rexomatic 
  and Similar types; Concrete Vibrators; Conveyors, Under 125 
  ft), Crushing Machines, Ditching Machine, Small (ditchwitch, 
  Vermeer or Similar type); Dope Dots (mechanical with or 
  without pump), dumpsters; Elevator; Fireman; Forklifts 
  (economobile, lull, and similar types of  equipment); Front 
  End Loaders (1 yd. and over but less than 2 yds.); Generators 
  (2 or 3 in Battery/ within 100 ft); Giraffe Grinders, Graders 
  and Motor Patrols; Grout Pump; Gunnite Machines (excluding 
  nozzle); Hammer Vibratory (in conduction with generators); 
  Hoists (Roof, Tuggeraerial Platfrom Hoist and House Cars), 
  Hoppers, Hoppers Doors (power operated); Hydro-Blaster (where 
  required); Ladders (Motorized); Laddervator; Locomotive, 
  Dinky type; Maintenance, Utility Man; Mechanics; Mixers 
  (Excepting Paving Mixers); Motor Patrols and Graders; 
  Pavement Breakers, Small, Self-Propelled ride on type (also 
  maintains compressor or hydraulic unit); Pavement Breaker, 
  Truck Mounted; Pipe Bending Machine (power); Pitch Pump; 
  Plaster Pump (regardless of size); Post Hole Digger (post 
  pounder and auger); Rod Bending Machines (power); Roller, 
  Black Top; Scales, (power); Seaman Pulverizing Mixer; 
  Shoulder Widener; Silos; Skimmer Machines (Boom Type); Steel 
  Cutting Machine, Services and Maintains; Tamrock Drill; 
  Tractors; Tug Captain; Vibrating Plants (used in conduction 
  with unloading); welder and Repair Machines. Concrete 
  cleaning/decontamination machine operator; Directional boring 
  machine; Heavy equipment robotics operator; Master 
  environmental maintenance operator; Ultra high pressure 
  waterjet cutting tool system operator; maintenance operator; 
  Vacuum blasting machine operator 
   
  GROUP 4: Brooms and Sweepers; Chippers; Compressors (single); 
  Concrete Spreaders (small type); Conveyor Loaders (not 
  including Elevator Graders); Engines, Large Diesel (1620 
  h.p.) and Staging Pump; Farm Tractors; Fertilizing Equipment 
  (Operator and Maintenance of); Fine Grade Machine (small 
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  type); Form Line Graders (small type); Front End Loader 
  (under 1 yd); Generator (single); Grease, Gas, Fuel and Oil 
  Supply Trucks; Heaters (Nelson or Other Type Including 
  Propane, Natural Gas or Flowtype Units); Lights, Portable 
  Generating Light Plants; Mixers, Concrete Small; Mulching 
  Equipment (Operation and Maintenance of); Pumps (2 of Less 
  Than 4 Inch Suction); Pumps 94 Inch Suction and Over 
  Including Submersible Pumps); Pumps (Diesel Engine and 
  Hydraulic); Immaterial of Power; Road Finishing Machines 
  (Small Type); Rollers, Grade, Full Or Stone Base; Seeding 
  Equipment (Operation and maintence of); Sprinkler and Water 
  Pump Trucks (Used on job Site or in conduction with Job 
  Site); Steam Jennies and Boilers, Irrespective of Use; Stone 
  Spreader; Tamping Machines, Vibrating Ride On; Temporary 
  Heating Plant (nelson or Other Type, Including Propane, 
  Natural Gas or Flow Type Units); Water and Sprinkler Trucks 
  (Used On Job Site In Conduction with Job Site); Welding 
  Machines-Within 100 ft (Gas, and /or Electric Converters of 
  any type, single, tow or three in a battery). welding system, 
  multiple (rectifier transformer type) well point systems 
  (including installation by bull gang and maintenance of); Off 
  Road back dumps. 
   
  GROUP 5:  Oiler   
   
  GROUP 6:  Helicopter Pilot 
   
  FOOTNOTE: 
   
  a.  PAID HOLIDAYS: New Years Day, Washington's Birthday 
  Memorial Day, July 4th, Labor Day, Veteran's Day, Election 
  Day, Thanksgiving Day, and Christmas Day, provided the 
  employee works one day during the calendar week in which the 
  holiday occurs. 
---------------------------------------------------------------- 
ENGI0825-008 07/01/2003 
 
ORANGE, ULSTER AND SULLIVAN COUNTIES 
 
                                   Rates          Fringes 
 
  Power equipment operators: 
    BUILDING CONSTRUCTION 
    STEEL ERECTION 
      GROUP 1...................$ 36.64          18.15+a 
      GROUP 2...................$ 35.73          18.15+a 
      GROUP 3...................$ 33.44          18.15+a 
      GROUP 4...................$ 30.78          18.15+a 
      GROUP 5...................$ 29.25          18.15+a 
      GROUP 6...................$ 27.49          18.15+a 
      GROUP 7...................$ 37.50          18.15+a 
    BUILDING CONSTRUCTION 
    TANK ERECTION 
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      GROUP 1...................$ 36.36          18.15+a 
      GROUP 2...................$ 35.52          18.15+a 
      GROUP 3...................$ 37.00          18.15+a 
      GROUP 4...................$ 33.43          18.15+a 
      GROUP 5...................$ 28.22          18.15+a 
    OILOSTATIC MAINLINES 
    AND TRANSPORTATION PIPE 
    LINES: 
      GROUP 1...................$ 34.50          18.15+a 
      GROUP 2...................$ 32.85          18.15+a 
      GROUP 3...................$ 30.71          18.15+a 
      GROUP 4...................$ 29.21          18.15+a 
      GROUP 5...................$ 27.49          18.15+a 
      GROUP 6...................$ 36.43          18.15+a 
 
  NOTES:     
  Hydrographic Premium             50 
  Hazmat Premium                   20%     
  Tunnel Premium                  .75 
   
  STEEL ERECTION CLASSIFICATIONS   
   
  GROUP  1: Cranes (All Cranes, Land or Floating with Booms 
  Including Jib 140 ft and over, Above Ground); Derricks, Land, 
  Floating or Chicago Boom Type with Booms including Jib 140 ft 
  and over above ground). 
   
  GROUP  2: Cranes (All Cranes, Land or Floating with Booms 
  Including Jib Less Than 140 ft Above Ground); Derricks, Land, 
  Floating or Chicago Boom Type with Booms Including Jib Less 
  Than 140 ft above Ground). 
   
  GROUP 3: "A" Frame, Cherry Pickers 10 tons and under, Hoists 
  Shall Also Include Steam, Gas, Desel, Electric, Air 
  Hydraulic, Single and Double Drum Concrete, Brick Shaft 
  Caisson, or Any Other Similar Type Hoisting Machines, 
  Portable or Stationary, Except Chicago Boom Type; Jacks: 
  Screw Air Hydraulic Power Operated unit or Console Type (not 
  hand Jack or Pile Load Test Type); Side Booms. 
   
  GROUP 4: Aerial Platform used as Hoist; Compressor: 2 or 3 in 
  Battery; Elevators or House Cars; Conveyors and Tugger 
  Hosits; Chief of Party; Firemanp; Forklift; Generators (2 or 
  3); Maintenance (Utility Man); Rod Bending Machine (power); 
  Welding Machines (Gas or Electric, 2 or 3 in Battery, 
  Including Diesels); Captain: Power Boats: Tug Master: Power 
  Boats. 
   
  GROUP 5: Compressor, Single; Welding Machine, Single, Gas, 
  Diesel, and Electric Converters of any Type: Welding System 
  Multple (Rectifier Transformer Type); Generator, Single. 
   
  GROUP  6: Oiler   
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  GROUP  7: Helicopter Pilot .    
   
  FOOTNOTE:  a.  PAID HOLIDAYS:  New Years Day, Washington's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veteran's Day, Election Day, Thanksgiving Day, and Christmas 
  Day, provided the employee works one day in the calendar week 
  during which the holiday occurs. 
     
   For BUILDING CONSTRUCTION TANK ERECTION CLASSIFICATIONS 
     
  NOTES:    
  Tunnel Premium            .75  
  Hazmat Premium             20%  
  Hydrographic Premium      .50 
   
            TANK ERECTION CLASSIFICATIONS   
   
  GROUP 1: Operating Engineers on all Cranes, Derricks, ets 
  with Booms Including Jib 140 ft or More Above Ground. 
   
  GROUP 2: Operating Engineer on all Equipment, Including 
  Cranes, Derricks, ets with Booms Including Jib, Less Than 140 
  ft above the ground. 
   
  GROUP 3: Helicopter Pilot Engineer. 
   
  GROUP 4: Air Compressors, Welding Machines and Generators are 
  Covered and are Defined as Cover: Gas, Diesel, or Electric 
  Driven Equipment and Sources of Power from a Permanent Plant: 
  ie: Staem, Comgressed Air, Hydraulic or Other Power, For The 
  Operating of any Machine or Automatic Tools, Used In The 
  Erection, Alteration, Repair and Dismantling of Tanks and Any 
  and All "Dual Purpose" Trucks Used On The Construction Job 
  Site, or in the Loading and Unloading of Materials, at the 
  Construction Job Sited or in Conjuction with the Job Site. 
   
  GROUP 5: Oiler 
   
  FOOTNOTE:   
   
  a.  PAID HOLIDAYS:  New Years Day, Washington's Birthday, 
  Memorial Day, Independence Day, Labor Day, Veteran's Day, 
  Election Day, Thanksgiving Day, and Christmas Day provided 
  the Employee works one day in the calendar week during which 
  the holiday occurs 
     
  For OILOSTATIC MAINLINES AND TRANSPORTATION PIPE LINE 
  CLASSIFICATIONS 
   
  N0TES:    
  Hydrographic Premium                 .50 
  Hazmat Premium                        20%    
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  Tunnel Premium                       .75  
   
  OILSTATIC MAINLINES AND TRANSPORTATION PIPE LINES 
  CLASSIFICATIONS 
   
  GROUP 1: Backhoe; Cranes (all types); Draglines, Front End 
  Loaders (5yds. and over), Gradalls, Helicopters (co-pilot), 
  Helicopters (Communication Engineer); Scooper (Loader and 
  Shovel) Koehring; Trench Machines. 
   
  GROUP 2: "A" Frame; Backhoe (Combination Hoe Loader); Boring 
  and Drilling Machines; Ditching Machines, Small, Ditchwitch, 
  Vermeer or Similar type; Forklifts; Front End Loaders 92 yds. 
  and over but less than 5 yds.); Graders, Finish (fine); 
  Hydraulic Cranes 10 tons and under (over 10 tons) Cranes Rate 
  Applies); Side Booms: Winch Trucks (Hoisting). 
   
  GROUP 3: Backfiller; Brooms and Sweepers; Bulldozers; 
  Compressor (2 or 3 in battery); Chief of Party; Front End 
  Loaders (under 2 yds); Generators; Giraffe Grinders; Graders 
  and Motor Patrols; Machnic; Pipe Bending Machine 
  (power);Tractors; Water and Sprinkler Trucks used on Job Site 
  or in Conduction with Job Site); Welder and Repair Mechanic; 
  Captain (power boats); Tug Master (power boats). 
   
  GROUP 4: Compressor (single); Dope Pots (Mechanical with or 
  without Pump); Dust Collectors; Pumps (4 inch suction and 
  over); Pumps (2 of less than 4 inche suction); Pumps, Diesel 
  Engine and Hydraulic (immaterial of power); Welding Machines, 
  Gas or Electric Converters of any type- 2 or 3 in Battery 
  Multple Welders; Well Point Systems (including installation 
  and Maintenance); Fram Tractors. 
   
  GROUP 5: Oiler, grease, gas, fuel and oil supply trucks; Tire 
  repair and maintenance 
   
  GROUP 6:  Helicopter Pilot    
   
  FOOTNOTE:  
   
  a.  Paid Holidays: New Years Day, Washington's Birthday, 
  Memorial Day, Independence Day, Labor Day, Veteran's Day, 
  Election Day, Thanksgiving Day and Christmas Day provided the 
  Employee works one day in calendar week during which the 
  holidays occurs. 
---------------------------------------------------------------- 
IRON0417-001 07/01/2003 
 
                                   Rates          Fringes 
 
  Ironworker.....................$ 33.00            19.85 
   
---------------------------------------------------------------- 
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* LABO0017-002 07/01/2003 
 
                                   Rates          Fringes 
 
  Laborers: 
    DUTCHESS COUNTY 
    (Asbestos, lead, toxic 
    and hazardous waste 
    abatement and any other 
    environmental related 
    work): (HEAVY & 
    HIGHWAY:) 
      GROUP 1...................$ 26.15            12.50 
      GROUP 2...................$ 31.20            12.50 
    ORANGE, ULSTER, AND 
    SULLIVAN COUNTIES 
    (HEAVY & HIGHWAY) 
      GROUP 1...................$ 20.75          12.50+a 
      GROUP 2...................$ 26.15          12.50+a 
      GROUP 3...................$ 30.20          12.50+a 
      GROUP 4...................$ 31.20          12.50+a 
    TUNNEL, SHAFT & CAISSON 
    WORK 
      GROUP 1...................$ 26.90          12.50+a 
      GROUP 2...................$ 31.25          12.50+a 
 
  LABORERS BUILDING CLASSIFICATIONS 
   
  GROUP 1: Custodial work, flag person, portable generator 
  tender,portable pump tender, pitman and dumpman, firewatch, 
  temporary heat tender, temporary light tender, traffic 
  control, tool room tender; Artificial turf, air chipping 
  hammer acoustic pump and mixer, carpenter tender, concrete, 
  concrete curb and sidewalk form setter, concrete form 
  stripping, concrete sealing, concrete curing, concrete 
  finisher, concrete vibrator, compressor, clean up after 
  trades, dismantling demolition, excavation, fireproofing, 
  foundation and building piping, pump and mixer, gunite, 
  general clean up, grade checker, grading and backfilling, 
  hoists, hod carrier, landscaping, mason tender, multi 
  building trades tender, jackhammer, pavement breaker, poured 
  gypsum roof work, power tampers, power walk behind roller, 
  pressure blasting, power mixer, scaffolding, snow removal, 
  signal person, sandblasting, styrofoam and similar 
  installation, radio control equipment including but not 
  limited to radio control tampers and 
  rollers, radio control excavator, all erecting and 
  dismantling of scaffold for masonry regardless of height, 
  walking and riding power buggies, temporary weather 
  protection, wrecking, 
  waterproofing, stone and tile setter, radio controlled 
  hammers and breakers, unloading of trucks, air track, 
  assembling and placing gabion baskets, asphalt, blaster, bob 
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  cat type machine 
  for demo and clean up, chain link fence, chain saw, chipping 
  hammer, concrete conveyor belt, saw, core drill, corrugated 
  pipe, construction specialist, cleaning machine, concrete 
  form setter, 
  conduit layer, cutting torch, discharge pipe, drill chuck 
  tender, duct bank layer, explosive handler, hydraulic 
  splitter, granite or stone curbing, handler, joy and jib 
  drill, IngersollRand heavy duty crawler master type HCMZ 
  drill machines or equivalent, laser level, nonmetallic pipe 
  layer, metallic pipe layer, LeRoi hydraulic drill or similar, 
  mega mixer, power fork lift, prestressed and precast 
  concrete, power brush cutter, pump crete machine, retaining 
  walls, rip rap, retention and toxic and hazardous waste 
  liners, setting of block, setting of block, setting of brick, 
  setting of stone, sound barriers, transit under laborers 
  jurisdiction, tow behind concrete or grout pump, traffic and 
  pedestrian stripping, surface planner, manufactured curb, 
  walk behind durface planner, wagon drill, welding; * asbestos 
  abatement work, lead abatement work, toxic and hazardous 
  waste related work; when protective equipment and clothing 
  are not required. 
   
  GROUP 2: Forklift for masonry purposes 
   
  GROUP 3: Asbestos Abatement work, toxic and hazardous 
  abatement, lead abatement work, environmental work. 
   
  BUILDING CLASSIFICATIONS 
   
  GROUP 1:  Asbestos abatement work, lead abatement work, toxic 
  and hazardous waste related work; when protective equipment 
  and clothing are not required. 
   
  GROUP 2:  Asbestos abatement work, toxic and hazardous 
  abatement, lead abatement work, environmental work. 
   
  FOOTNOTE: 
   
  a. PAID HOLIDAYS: New Years Day, President's Day, Memorial 
  Day, Independence Day, Labor Day, Election Day, Veterans Day, 
  Thanksgiving Day, Christmas Day 
   
  LABORERS HEAVY AND HIGHWAY CLASSIFICATIONS 
   
  GROUP 1: Flagperson, gateperson 
   
  GROUP 2: General laborers, chuck tender, handling and 
  distributing drinking water, distributing all tools and 
  supplies of laborers, nipper, powder carrier, magazine 
  tender, warehouse laborers, concrete man, vibrator man, mason 
  tender, mortar man, spraying, brushing and covering of 
  concrete for curing and preservative purposes, traffic 
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  striper, scaffold builder, concrete crub and sidewalk from 
  setter; permanent traffic striping and reflective devices, 
  placing and maintenance of all flares, cones, lights, signs, 
  barricades, traffic patterns, and all temporary reflective 
  type materials for traffic control, custodial work, traffic 
  directors, temporary heat or light tenders, tool room, 
  dewatering pump men, pitman, dumpmen, snow removal and 
  firewatch, asphalt man, joint setter, signal person, 
  pipelayer, pipelining and relining, wellpoints, conduit and 
  duct layer, wire puller rip rap and dry stone layer, steel 
  rod carrier, core drill, rock splitter, Hilti gun air or 
  electric, jackhammer, bush hammer, pavement breaker, chipping 
  hammer, wagon drill, air track, jib rig, joy drill, gunite 
  and sand blasting, coal passer and other machine operators, 
  power tool operator, sprayer and nozzle man on mulching and 
  seeding machine, all guard rail and fence, all seeding and 
  sod laying, all landscape work, grade checker, all bridge 
  work, walk behind self-propelled power saw, grinder, groover 
  or similar type machine, walk behind tamper and roller of all 
  types, salvage, stripping, wrecking and dismantling laborer 
  (including barman, cutting torch and burner man), sheeting 
  and shoring coming under laborers 
  jurisdicition, bit grinder, operator of form pin puller and 
  drivers, sandblasting, joint and jet sealer, filling and 
  wiring baskets for gabion walls, permanent sign man, median 
  barrier, sta-wall or similar type product, chain saw operator, 
  railroad track laborer, waterproofer, pre-stressed and 
  pre-cast concrete brick, block and stone pavers, power tools 
  used to perform work usually done by laborers, power buggy 
  and pumpcrete operator, fireproof, plaster and acoustic pump, 
  asbestos, toxic, bio-remediation, phyto-remediation, lead or 
  hazardous materials abatement when protective clothing and 
  equipment is not required, power brush cutter, retention 
  liners, artificial turf, retaining walls, walk behind surface 
  planer, welding related to laborers work, remote controlled 
  equipment normally operated by laborers, all technician work 
  including but not limited to stitching, seaming, heat 
  welding, fireproof sprayer, mortar mixer, concrete finisher, 
  form setter for concrete curbs and flatwork. Gunite nozzle 
  man, stone cutters, granite stone layer, manhole, catch basin 
  or inlet installing, lase men. Ground man on milling machine. 
   
  GROUP 3: Ingersoll Rand eavy duty crawler master type HCMZ 
  any drill using 4" or larger bit, asbestos, toxic, 
  bio-remediation, phyto-remediation, lead or hazardous 
  material abatement when protective clothing and equipment is 
  required, all working foremen including grade, pipe, 
  concrete, clearing, blacktop, drill, paving and blaster etc., 
  Hydraulic drill or similar, forklift for masonry only, 
  Blaster and asphalt screedman. 
   
  GROUP 4: Asbestos, toxic, lead or hazardous material 
  abatement foreman. 



W912DS-04-B-0006 
 

Page 74 of 80 
 

 

   
  HEAVY & HIGHWAY CLASSIFICATIONS 
   
  GROUP 1:  Asbestos, toxic, bio-remediation, 
  phyto-remediation, lead or hazardous material abatement; when 
  protective equipment and clothing are not required. 
   
  GROUP 2:  Asbestos toxic, bio-remediation, phyto-remediation, 
  lead or hazardous material abatement when protective clothing 
  and equipment is required. 
   
  FOOTNOTE: 
   
  PAID HOLIDAYS: New Years Day, Presidents's Day, Memorial Day, 
  Independence Day, Labor Day, Election Day, Veterans Day, 
  Thanksgiving Day, Christmas Day 
   
  TUNNEL, SHAFT & CAISSON CLASSIFICATIONS 
   
  GROUP 1: Laborer, Pit and Dumpman, Chuck Tender, Brakeman and 
  Powder 
   
  GROUP 2: Miner and all mavhine men, Safety Miner, all shaft 
  work, casson work, drilling, blow pipe, all air tools, tugger 
  scaling, nipper gunniting srom pot to nozzle, bit grinder, 
  singal man (top and bottom), shift steward, concrete man, 
  shield driven tunnel, mixed face and soft ground liner plate 
  tunnel in free air. 
---------------------------------------------------------------- 
* LABO1000-001 06/01/2003 
 
DUTCHESS COUNTY 
 
                                   Rates          Fringes 
 
  Laborers: 
    BUILDING CONSTRUCTION 
      GROUP 1...................$ 22.25            14.15 
      GROUP 2...................$ 22.75            14.15 
      GROUP 3...................$ 24.60            14.15 
 
  LABORERS CLASSIFICATIONS (BUILDING)   
   
  GROUP 1:  Mason tenders, carpenter tenders, laborer stripping 
  and cleaning forms, laborer grading and digging ditches, 
  sweepers, cleaners. 
   
  GROUP 2:  Hod carriers, plasterers' tenders, scaffold 
  builders (padlock and self-supporting scaffold 14 ft. or 
  under all runways, mortar mixers) machine and hand, concrete 
  mixers by machine under 21e, vibrators, form setters, asphalt 
  rakers, handling reinforcement rods, drillers, jackhammer, 
  operator, signalman, gunniting, motorbugs, water pump 2" or 
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  under barco machine, wreckers, paving breakers, power saw 
  operators, other machine operators. 
   
  GROUP 3: Blasters, Laser beam operator. 
---------------------------------------------------------------- 
* LABO1000-004 05/01/2003 
 
DUTCHESS COUNTY 
                                   Rates          Fringes 
 
  Laborers: 
    HEAVY & HIGHWAY 
      GROUP 1...................$ 18.85          13.60+a 
      GROUP 2...................$ 22.61          13.60+a 
      GROUP 3...................$ 23.61          13.60+a 
 
  LABORERS CLASSIFICATIONS (HEAVY & HIGHWAY)   
   
  GROUP 1: Flagperson, placing and maintenance of all flares, 
  cones, light, signs, barricades, traffic control, custodial 
  work, traffic directors, temporary heat or light tenders, 
  tool rooms. 
   
  GROUP 2: General Laborers, Dumpman, Pitman, Concrete Man, 
  Signal Man, Pipelayer, Rip Rap, Dry Stone Layer, Jackhammer, 
  Powderman, Highscalers, Power Buggy Operator, Steel Rod 
  Carrier, Vibratory Operator, Other Machine Operator, 
  Wrecking, Vibrator Operator-Compactor, Gunite and Sand 
  Blasting, Water Pump 2" or under, Nipper, Chucker, Asphalt 
  Workers. 
   
  GROUP 3: Asphalt Raker, Asphlat Screeman, Drillers (all), 
  Laser Beam Operator, Form Setter/Aligners, Blasters. 
   
  FOOTNOTE:   
  a.  PAID HOLIDAYS: New Year's Day, Lincoln's Birthday, Good 
  Friday, Washington's Birthday, November Election Day, 
  Memorial Day, Independence Day, Labor Day, Columbus Day, 
  Thanksgiving Day and Christmas Day and Veteran's Day. 
---------------------------------------------------------------- 
PAIN0009-004 05/01/2002 
 
DUTCHESS, ORANGE, SULLIVAN and ULSTER COUNTIES 
 
                                   Rates          Fringes 
 
  Glazier........................$ 32.20            20.17 
   
---------------------------------------------------------------- 
* PAIN0009-018 05/01/2003 
 
                                   Rates          Fringes 
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  Finisher 
    ORANGE COUNTY 
      Drywall Finishers.........$ 22.19            11.21 
   
  Painters: 
    DUTCHESS COUNTY, 
    SULLIVAN AND ULSTER 
    COUNTIES 
      Bridges, Swing Stage, 
      Boatswain Chair, Pick 
      & Cables over 20 ft.......$ 39.99            11.21 
      Drywall Finishers.........$ 21.39            11.21 
      Lead Abatement Work.......$ 21.39            11.21 
      Painter/Paperhanger.......$ 21.39            11.21 
      Spray Rate................$ 22.39            11.21 
      Structural Steel..........$ 39.99            11.21 
    ORANGE COUNTY 
      Bridges, Swing Stage, 
      Boatswain, Chair, 
      Pick & Cables over 20 
      ft........................$ 39.99            11.21 
      Leadabatement Work........$ 22.19            11.21 
      Painter/Paperhanger.......$ 22.19            11.21 
      Spray Rate................$ 23.19            11.21 
      Structural Steel..........$ 39.99            11.21 
   
---------------------------------------------------------------- 
PLUM0201-002 04/01/2002 
 
DUTCHESS COUNTY AND THE REMAINDER OF ULSTER COUNTY 
 
                                   Rates          Fringes 
 
  Plumber/Pipefitter.............$ 26.00            17.33 
   
---------------------------------------------------------------- 
* PLUM0373-002 05/01/2003 
 
ZONE 1   
 
ORANGE COUNTY  Towns of Lakeville, Four Corners, Sterling 
Forest, Tuxedo Park, Southfields, Arden, Newburgh Junction, 
Greenwood Lake, Monroe, Harriman, Woodbury Falls, Woodbury, 
Woodbury Station, Central Valley, and the Palisades Interstate 
Park and Bear Mountain Park 
 
                                   Rates          Fringes 
 
  Plumber; Steamfitter...........$ 31.57            19.35 
   
  Refrigeration Mechanic.........$ 23.04            11.88 
   
---------------------------------------------------------------- 
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* PLUM0373-003 05/01/2003 
 
ZONE 2   
 
SULLIVAN COUNTY (Townships of Lumberland, Forestburgh, 
Highland, Tusten, Mamakating, Fallsburgh, Thompson, Bethel, 
Cochecton, Delaware, Freemont, Callicoon, Liberty, Monticello, 
Neversink and Rockland); ORANGE COUNTY (Remaining Townships) 
and ULSTER COUNTY (Towns of Shawangurk, Wawarsing, Plattekill, 
Marlboro and Ellenville up to Napanoch Prison) 
 
                                   Rates          Fringes 
 
  Plumber; Steamfitter...........$ 30.75            15.88 
   
---------------------------------------------------------------- 
ROOF0008-002 07/01/2003 
 
                                   Rates          Fringes 
 
  Roofer.........................$ 31.08            20.03 
   
---------------------------------------------------------------- 
SFNY0669-002 04/01/2004 
 
                                   Rates          Fringes 
 
  Sprinkler Fitter...............$ 36.05             6.15 
   
---------------------------------------------------------------- 
SHEE0038-001 05/01/2003 
 
                                   Rates          Fringes 
 
  Sheet metal worker.............$ 33.22            19.27 
   
---------------------------------------------------------------- 
TEAM0445-001 05/01/2004 
 
                                   Rates          Fringes 
 
  Truck drivers: 
    GROUP 1.....................$ 25.75          16.75+a 
    GROUP 2.....................$ 25.65          16.75+a 
    GROUP 3.....................$ 25.45          16.75+a 
    GROUP 4.....................$ 25.35          16.75+a 
    GROUP 5.....................$ 25.25          16.75+a 
 
  FOOTNOTE:  
   
  a. PAID HOLIDAYS:  New Year's Day, Labor Day, President's 
  Day, Presidential Election Day, Veterans Day, Decoration Day, 
  Independence Day,  Thanksgiving Day and Christmas Day 
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  provided the employee works two days in any calendar week 
  during which the holidays occurs. 
   
  TRUCK DRIVER CLASSIFICATIONS 
   
  GROUP 1:  Drivers on Letourneau tractors, double barrel 
  euclids, Athey wagons and similar equipment (except when 
  hooked to scrapers), drivers on low beds, I-beam and pole 
  trailers, drivers of road oil distributors, tire trucks and 
  tractors and trailers with 5 axles and over. 
   
  GROUP 2:  Drivers on all equipment 25 yards and over, up to 
  and including 30 yard bodies and cable dump trailers and 
  powder and dynamite trucks. 
   
  GROUP 3:  Drivers on all equipment up to and including 24 
  yard bodies, mixer trucks, dump crete trucks and similar 
  types of equipment, fuel trucks and all other tractor 
  trailers. 
   
  GROUP 4:  Drivers on ten-wheelers, grease trucks and 
  tillermen. 
   
  GROUP 5:  Drivers on pick-up trucks used for materials & 
  parts, drivers on escort man over-the-road and drivers on 
  straight trucks. 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 



W912DS-04-B-0006 
 

Page 79 of 80 
 

 

*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
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SECTION 01311

PROJECT SCHEDULE:  BAR CHART
NYD Rev. 8/97

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals having no "G" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-07 Schedules

Initial Project Schedule; G, RE
Revised Project Schedule; G, RE

    Periodic Schedule Updates;G, RE
Narrative Reports with Schedule Updates

SD-08 Progress Curve

Progress Curve

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

Pursuant to the Contract Clause, SCHEDULES FOR CONSTRUCTION CONTRACTS, and 
the Special Contract Requirement SCHEDULING AND DETERMINATION OF PROGRESS 
the contractor shall prepare and submit for approval a practicable project 
schedule.  The schedule will be submitted within five (5) days after 
receipt of Notice to Proceed or as otherwise determined by the Contracting 
Officer.

3.2   BASIS FOR PAYMENT

The approved Project Schedule shall be used to measure the progress of the 
work, to aid in evaluating time extensions, and to provide the basis of all 
progress payments.

3.3   PROJECT SCHEDULE

The Project Schedule shall be in the form of chart consisting of a series 
of bars graphically indicating the sequence proposed to accomplish each 
work feature or operation.  Each bar will represent a work feature, system 
or series of activities within the construction project.   The chart shall 
be prepared to show the starting and completion dates of all work features 
on a linear horizontal time scale beginning with date of Notice to Proceed 
and indicating calendar days to completion.  Interdependence of status of 
activities shall be shown.  Horizontal time scale shall allow 
identification of the first work day of each week, which shall be 
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identified. Space between bars shall be allowed for future revisions and 
notations.

3.4   PROGRESS CURVE

With the Project Schedule the contractor shall also submit for approval a 
progress curve which reflects the intended schedule for completing the 
work.  The progress curve (S?Curve) will be plotted to reflect Cumulative 
Progress (Percent) based on placement along the y-axis and Time along the 
x-axis. 

3.5   SCHEDULE and PROGRESS CURVE UPDATES

Approved Schedule and Progress Curve will be updated monthly during the 
entire duration of construction.  Not later than four days after the 
Monthly Progress Meeting the contractor shall submit updated Project 
Schedule and Progress Curve.  The updated versions shall include all 
approved contract revisions, progress of each activity to date of 
submission, and adjustments. Contractor shall also provide a very brief 
narrative report as required to indicate any problem areas, anticipated 
delays, impact on schedule, and corrective action.

3.6   PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly on? site 
meeting or other regular intervals mutually agreed to at the 
preconstruction conference.  During this meeting the Contractor will 
describe, on an activity by activity basis, all proposed revisions and 
adjustments to the project schedule required to reflect the current status 
of the project.  The Contracting Officer will approve activity progress, 
proposed revisions, and adjustments as appropriate.

       -- End of Section --
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SECTION 01312A

QUALITY CONTROL SYSTEM (QCS)
(NYD VERSION 09/01)

1   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

1.1   Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version.

1.2   Other Factors

Particular attention is directed to Contract Clause, "Schedules for 
Construction Contracts", Contract Clause, "Payments", Section 01311, 
PROJECT SCHEDULE, Section 01330, SUBMITTAL PROCEDURES, and Section 01451, 
CONTRACTOR QUALITY CONTROL, which have a direct relationship to the 
reporting to be accomplished through QCS.  Also, there is no separate 
payment for establishing and maintaining the QCS database; all costs 
associated therewith shall be included in the contract pricing for the work.

2.   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.

3.   SYSTEM REQUIREMENTS

The following listed hardware and software is the minimum system 
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configuration that the Contractor shall have to run QCS:

Hardware

IBM-compatible PC with 200 MHz Pentium or higher processor

64+ MB RAM

4 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact disk (CD) Reader

Color monitor

Laser printer compatible with HP LaserJet III or better, with 
minimum 4 MB installed memory.

Connection to the Internet, minimum 28 BPS

Software

MS Windows 95 or newer version operating system (MS Windows NT 4.0 
or newer is recommended)

Word Processing software - MS Word 97 or newer

Internet browser

The Contractor's computer system shall be protected by virus 
protection software that is regularly upgraded with all issued 
manufacturer's updates throughout the life of the contract.

Electronic mail (E-mail) compatible with MS Outlook 

4.   RELATED INFORMATION

4.1   QCS User Guide

After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website 
("http://winrms.usace.army.mil/).

5.   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and 
QA data.

6.   DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
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submitted by E-mail with file attachments, e.g., daily reports, schedule 
updates, payment requests. If permitted by the Contracting Officer, a data 
diskette or CD-ROM may be used instead of E-mail (see Paragraph DATA 
SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM).  The QCS database typically 
shall include current data on the following items:

6.1   Administration

6.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail.

6.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the 
Contractor shall deliver subcontractor administrative data in electronic 
format via E-mail.

6.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

6.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

6.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists.

6.2   Finances

6.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. CLINs may include multiple activities, but activities may be assigned 
to only one such CLIN item.  The total of all CLINs equals the Contract 
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Amount.

6.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data by E-mail with file attachment(s).  If permitted by the 
Contracting Officer, a data diskette may be used instead of E-mail. A 
signed paper copy of the approved payment request is also required, which 
shall govern in the event of discrepancy with the electronic version.

6.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01451, CONTRACTOR QUALITY CONTROL.  Within 
seven calendar days of Government acceptance, the Contractor shall submit a 
data diskette or CD-ROM reflecting the information contained in the 
accepted CQC Plan:  schedule, pay activities, features of work, submittal 
register, QC requirements, and equipment list.

6.3.1   Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01451, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

6.3.2   Deficiency Tracking.

The Contractor shall use QCS to track deficiencies.  Deficiencies 
identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
contractor will acknowledge receipt of these QA punch list items by 
specific number reference on the Daily CQC Report.  The Contractor shall 
regularly update the correction status of both QC and QA punch list items.

6.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.
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6.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

6.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

6.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC Testing, 
Transfer Property Listings, Installed Property Listings, and User Training 
requirements in QCS, all tied to individual pay activities.  The Contractor 
shall update all data on these QC requirements as work progresses, and 
shall promptly provide this information to the Government via QCS.

6.4   Submittal Management

The contractor will initially be required to enter all required submittal 
information into QCS.  Thereafter, the Contractor shall maintain a complete 
list of all submittals, including completion of all data columns of ENG 
Form 4288, as required by Section 01330, SUBMITTAL PROCEDURES.  Dates on 
which submittals are received and returned by the Government will be 
included in its export file to the Contractor.  The Contractor shall use 
QCS to track and transmit all submittals.  ENG Form 4025, submittal 
transmittal form, and the submittal register update, ENG Form 4288, shall 
be produced using QCS.  RMS will be used to update, store and exchange 
submittal registers and transmittals, but will not be used for storage of 
actual submittals. 

6.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts", or Section 01311, PROJECT SCHEDULE, as applicable.  This 
schedule shall be input and maintained in the QCS database either manually 
or by using the Standard Data Exchange Format (SDEF) (see Section 01311 
PROJECT SCHEDULE).  The contractor shall be responsible for ensuring the 
SDEF is in the format required to upload the data to QCS;  otherwise, the 
contractor will be required to enter the data manually.  The updated 
schedule data shall be included with each pay request submitted by the 
Contractor.

6.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import Government-provided data.
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7.   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

8.   DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM

The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of computer diskettes or CD-ROM for data transfer. 
Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following:

8.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
high-density diskettes formatted to hold 1.44 MB of data, capable of 
running under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

8.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

8.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

9.   WEEKLY SUBMISSION OF EXPORT FILES

   The contractor shall, at a minimum, generate and submit weekly export 
   file to the Government.

10.   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions. 
The Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.
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11.   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  The QCS module shall be 
completed to the satisfaction of the Contracting Officer prior to any 
contract payment (except for Bonds, and Insurance, as approved by the 
Contracting Officer).

        -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES
(CENAN-CO-CQ 3/04)

PART 1   GENERAL

1.1   SUMMARY

This section covers procedures to be used in making submittals called for 
in the contract documents.  In contracts which contain specific "Contractor 
Quality Control" requirements, the Contractor's Quality Control 
Representative shall carry out duties associated with submittal procedures. 
 In contract which do not contain specific CQC requirements, reference to 
"CQC Representative" shall be interpreted as reference to the Contractor's 
authorized representative, and references to "CQC Requirements" or "CQC 
Clauses" shall be interpreted as "requirements or clauses elsewhere in the 
contract."

1.2   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers and titles as follows:

SD-01 Preconstruction Submittals

A document, required of the Contractor, or through the Contractor, from a 
supplier, installer, manufacturer, or other lower tier Contractor, the 
purpose of which is to confirm the quality or orderly progression of a 
portion of the work by documenting procedures, acceptability of methods or 
personnel, qualifications, or other verifications of quality.

SD-02 Shop Drawings

Submittals which graphically show relationship of various components of the 
work, schematic diagrams of systems, details of fabrication, layouts of 
particular elements, connections, and other relational aspects of the work.

SD-03 Product Data

Preprinted manufacturer material describing a product, system, or material, 
such as catalog cuts.

SD-04 Samples

Samples, including both fabricated and un-fabricated physical examples of 
materials, products, and units of work as complete units or as portions of 
units of work.

SD-05 Design Data

Submittals, which provide calculations, descriptions, or documentation 
regarding the work.

SD-06 Test Reports

Reports of inspections or tests, including analysis and interpretation of 
test results.
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SD-07 Certificates

Statement signed by an official authorized to certify on behalf of the 
manufacturer of a product, system or material, attesting that the product, 
system or material meets specified requirements. The statement must be 
dated after the award of the contract, must state the Contractor's name and 
address, must name the project and location, and must list the specific 
requirements, which are being certified.

SD-08 Manufacturer's Instructions

Preprinted material describing installation of a product, system or 
material; including special notices and material safety data sheets, if 
any, concerning impedances, hazards, and safety precautions.

SD-09 Manufacturer's Field Reports

Daily reports from specially suppliers to the contractor that provide 
information, data, tests result for a product.

SD-10 Operation and Maintenance Data

Data, which forms a part of an operation and maintenance manual.

SD-11 Closeout Submittals

SD-12 Schedules

All data, documentations, information, and drawings to achieve contract 
closeout.

SD-13 Records

Documentation to record compliance with technical or administrative 
requirements.

1.3   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.3.1   Government Approved/Acceptance (G)

Government approval is required for all specification submittal items found 
in specifications having structural steel connections, extensions of 
design, Fire Protection/Life Safety, and Commissioning of HVAC, and other 
items as designated by the Contracting Officer.  Government 
approval/acceptance (G) is also required for all submittals designated as 
such in the technical specifications.  Within the terms of the Contract 
Clause entitled "Specifications and Drawings for Construction," they are 
considered to be "shop drawings."  The Government will review all 
submittals designated as deviating from the Solicitation or Accepted 
Proposal, as described below.

1.3.2   Information Only

All Contractor submittals not requiring Government approval/acceptance will 
be for information only (FIO).  FIO submittals are identified in the 
approved submittal register form.  They are not considered to be "shop 
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drawings" within the terms of the Contract Clause referred to above.  FIO 
Submittals will be retained at the project site and reviewed prior to 
Preparatory Meetings in accordance with CEGS-01451, CONTRACTOR QUALITY 
CONTROL.

1.3.3   Government Approval/Acceptance (G)

All submittals classified for Government Approval/Acceptance (G) are 
identified in the approved submittal register form. A code following the 
"G" designation indicates the approving authority; codes of "A" for 
Resident Office approval, "E" for NYD Engineering Division approval, and 
"AE" for Architect-Engineer approval.

1.4   APPROVED/ACCEPTANCE SUBMITTALS

The Contracting Officer's approval/acceptance of submittals shall not be 
construed as a complete check, but will indicate only that the general 
method of construction, materials, detailing and other information are 
satisfactory.  Approval will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor under the 
Contractor Quality Control (CQC) requirements of this contract is 
responsible for dimensions, the design of adequate connections and details, 
and the satisfactory construction of all work.  After submittals have been 
approved by the Contracting Officer, no resubmittal for the purpose of 
substituting materials or equipment will be considered unless accompanied 
by an explanation of why a substitution is necessary.

1.5   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.6   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) System Manager and each item shall be stamped, 
signed, and dated by the Contractor's Quality Control CQC System Manager 
indicating action taken. Proposed deviations from the contract requirements 
shall be clearly identified.  Submittals shall include items such as:  
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Contractor's, manufacturer's, or fabricator's drawings; descriptive 
literature including (but not limited to) catalog cuts, diagrams, operating 
charts or curves; test reports; test cylinders; samples; O&M manuals 
(including parts list); certifications; warranties; and other such required 
submittals.  Submittals requiring Government approval shall be scheduled 
and made prior to the acquisition of the material or equipment covered 
thereby.  Samples remaining upon completion of the work shall be picked up 
and disposed of in accordance with manufacturer's Material Safety Data 
Sheets (MSDS) and in compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one set of ENG Form 3288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  Columns "d" through "r" have been completed by 
the Government; the Contractor shall complete columns "a" "b" and "s" 
through "aa" and submit the forms (hard copy plus associated electronic 
file) to the Contracting Officer for approval within 30 calendar days after 
Notice to Proceed (15 days if construction time is 180 days or less).  If 
the Quality Control System (QCS) Module is required to be utilized on this 
contract as required by Spec. Section 01312 Quality Control System, then 
the  contractor will be required to process and update the 4288 
electronically, and make appropriate electronic submissions to the 
Government.  Otherwise, the Contractor shall enter the submittal register 
in an appropriate electronic format such as MS Excel, manually. In both 
cases, the Contractor shall update the 4288 electronically, and shall 
submit it to the Government together with the monthly payment request.  The 
approved submittal register will become the scheduling document and will be 
used to control submittals throughout the life of the contract.  The 
submittal register and the progress schedules shall be coordinated.  NOTE:  
The Contractor is required to add additional entries to the Submittal 
Register for all items requiring multiple submittals, including Formwork 
Shop Drawings per Lift, Concrete Reinforcement per Lift, Concrete Lift 
Drawings per Lift, Multiple Shop Assembly Drawings, etc.  These entries 
should be made prior to original submission of the submittal register 
within 30 days of Notice to Proceed.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 30 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 10 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
food service equipment, refrigeration and HVAC control systems, computer 
software for specialty systems, electrical substations, and studies 
including electrical system coordination studies.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved/accepted and information 
only submittals in accordance with the instructions on the reverse side of 
the form.  These forms will be furnished to the Contractor.  This form 
shall be properly completed by filling out all the heading blank spaces and 
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identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

If the contractor is required in another section of the specifications to 
utilize the Quality Control System (QCS), the contractor will be required 
to generate and process this form electronically using the QCS System.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

At the Quality Control Coordination meeting, or preconstruction conference, 
the Contractor shall ascertain the name and address of each individual, 
agency, or firm who is designated to normally receive items for approval, 
for information or samples.  The contractor shall complete ENG Form 4025, 
entering each item requiring a separate approval action as a separate item 
on the form, for each transmittal.  A transmittal may consist of one or 
more 4025 sheets.  The transmittal, consisting of ENG Form 4025 plus all 
applicable submittals, is then sent to the appropriate individual.  On 
critical items the Contractor is encouraged to confirm receipt via 
telephone.  The Contractor shall submit seven copies of submittals for 
approval and one for items for information.

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval/accepteance by 
being so stamped and dated.  Four copies of the submittal will be retained 
by the Contracting Officer and three copies of the submittal will be 
returned to the Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
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for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

        -- End of Section --
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SECTION 01355A

ENVIRONMENTAL PROTECTION
02/02

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY (DA)

AR 200-5 Pest Management

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

33 CFR 328 Definitions

40 CFR 68 Chemical Accident Prevention Provisions

40 CFR 152 - 186 Pesticide Programs

40 CFR 260 Hazardous Waste Management System: General

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 279 Standards for the Management of Used Oil

40 CFR 302 Designation, Reportable Quantities, and 
Notification

40 CFR 355 Emergency Planning and Notification

49 CFR 171 - 178 Hazardous Materials Regulations

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) U.S. Army Corps on Engineers Safety 
and Health Requirements Manual

WETLAND MANUAL Corps of Engineers Wetlands Delineation 
Manual Technical Report Y-87-1
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1.2   DEFINITIONS

1.2.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.2.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.2.3   Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.  Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners,excess 
paints, excess solvents, waste solvents, and excess pesticides, and 
contaminated pesticide equipment rinse water.

1.2.4   Installation Pest Management Coordinator

Installation Pest Management Coordinator (IPMC) is the individual 
officially designated by the Installation Commander to oversee the 
Installation Pest Management Program and the Installation Pest Management 
Plan.

1.2.5   Land Application for Discharge Water

The term "Land Application" for discharge water implies that the Contractor 
shall discharge water at a rate which allows the water to percolate into 
the soil.  No sheeting action, soil erosion, discharge into storm sewers, 
discharge into defined drainage areas, or discharge into the "waters of the 
United States" shall occur.  Land Application shall be in compliance with 
all applicable Federal, State, and local laws and regulations.

1.2.6   Pesticide

Pesticide is defined as any substance or mixture of substances intended for 
preventing, destroying, repelling, or mitigating any pest, or intended for 
use as a plant regulator, defoliant or desiccant.

1.2.7   Pests

The term "pests" means arthropods, birds, rodents, nematodes, fungi, 
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other 
organisms (except for human or animal disease-causing organisms) that 
adversely affect readiness, military operations, or the well-being of 
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personnel and animals; attack or damage real property, supplies, equipment, 
or vegetation; or are otherwise undesirable.

1.2.8   Surface Discharge

The term "Surface Discharge" implies that the water is discharged with 
possible sheeting action and subsequent soil erosion may occur.  Waters 
that are surface discharged may terminate in drainage ditches, storm 
sewers,creeks, and/or "waters of the United States" and would require a 
permit to discharge water from the governing agency.

1.2.9   Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as 
defined in 33 CFR 328.

1.2.10   Wetlands

Wetlands means those areas that are inundated or saturated by surface or 
ground water at a frequency and duration sufficient to support, and that 
under normal circumstances do support, a prevalence of vegetation typically 
adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, and bogs.  Official determination of whether or not an 
area is classified as a wetland must be done in accordance with WETLAND 
MANUAL.

1.3   GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may 
occur as the result of construction operations.  The environmental 
resources within the project boundaries and those affected outside the 
limits of permanent work shall be protected during the entire duration of 
this contract.  The Contractor shall comply with all applicable 
environmental Federal, State, and local laws and regulations.  The 
Contractor shall be responsible for any delays resulting from failure to 
comply with environmental laws and regulations.

1.4   SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.

1.5   PAYMENT

No separate payment will be made for work covered under this section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this section shall be included in 
the contract price.  The Contractor shall be responsible for payment of all 
fines/fees for violation or non-compliance with Federal, State, Regional 
and local laws and regulations.

1.6   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:
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SD-01 Preconstruction Submittals

Environmental Protection Plan; G, A

  The environmental protection plan.

1.7   ENVIRONMENTAL PROTECTION PLAN

Prior to commencing construction activities or delivery of materials to the 
site, the Contractor shall submit an Environmental Protection Plan for 
review and approval by the Contracting Officer.  The purpose of the 
Environmental Protection Plan is to present a comprehensive overview of 
known or potential environmental issues which the Contractor must address 
during construction.  Issues of concern shall be defined within the 
Environmental Protection Plan as outlined in this section.  The Contractor 
shall address each topic at a level of detail commensurate with the 
environmental issue and required construction task(s).  Topics or issues 
which are not identified in this section, but which the Contractor 
considers necessary, shall be identified and discussed after those items 
formally identified in this section.  Prior to submittal of the 
Environmental Protection Plan, the Contractor shall meet with the 
Contracting Officer for the purpose of discussing the implementation of the 
initial Environmental Protection Plan; possible subsequent additions and 
revisions to the plan including any reporting requirements; and methods for 
administration of the Contractor's Environmental Plans.  The Environmental 
Protection Plan shall be current and maintained onsite by the Contractor.

1.7.1   Compliance

No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During Construction, the Contractor shall 
be responsible for identifying, implementing, and submitting for approval 
any additional requirements to be included in the Environmental Protection 
Plan.

1.7.2   Contents

The environmental protection plan shall include, but shall not be limited 
to, the following:

a.  Name(s) of person(s) within the Contractor's organization who 
is(are) responsible for ensuring adherence to the Environmental 
Protection Plan.

b.  Name(s) and qualifications of person(s) responsible for manifesting 
hazardous waste to be removed from the site, if applicable.

c.  Name(s) and qualifications of person(s) responsible for training 
the Contractor's environmental protection personnel.

d.  Description of the Contractor's environmental protection personnel 
training program.

e.  An erosion and sediment control plan which identifies the type and 
location of the erosion and sediment controls to be provided.  The plan 
shall include monitoring and reporting requirements to assure that the 
control measures are in compliance with the erosion and sediment 
control plan, Federal, State, and local laws and regulations.  A Storm 
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Water Pollution Prevention Plan (SWPPP) may be substituted for this 
plan.

f.  Drawings showing locations of proposed temporary excavations or 
embankments for haul roads, material storage areas, structures, 
sanitary facilities, and stockpiles of excess or spoil materials 
including methods to control runoff and to contain materials on the 
site.

g.  Traffic control plans including measures to reduce erosion of 
temporary roadbeds by construction traffic, especially during wet 
weather.  Plan shall include measures to minimize  the amount of mud 
transported onto paved public roads by vehicles or runoff.

h.  Work area plan showing the proposed activity in each portion of the 
area and identifying the areas of limited use or nonuse.  Plan should 
include measures for marking the limits of use areas including methods 
for protection of features to be preserved within authorized work areas.

i.  The Spill Control plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a 
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or 
regulated under State or Local laws and regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1.  This plan shall 
include as a minimum:

1.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the 
Contracting Officer and the USMA Environmental Management Division 
if a reportable quantity is released to the environment.  The USMA 
Military Police and Fire Department can be contacted at phone 
number 911.  The plan shall contain a list of the required 
reporting channels and telephone numbers.

2.  The name and qualifications of the individual who will be 
responsible for implementing and supervising the containment and 
cleanup.

3.  Training requirements for Contractor's personnel and methods 
of accomplishing the training.

4.  A list of materials and equipment to be immediately available 
at the job site, tailored to cleanup work of the potential 
hazard(s) identified.

5.  The names and locations of suppliers of containment materials 
and locations of additional fuel oil recovery, cleanup, 
restoration, and material-placement equipment available in case of 
an unforeseen spill emergency.

6.  The methods and procedures to be used for expeditious 
contaminant cleanup.

k.  A non-hazardous solid waste disposal plan identifying methods and 
locations for solid waste disposal including clearing debris.  The plan 
shall include schedules for disposal.  The Contractor shall identify 
any subcontractors responsible for the transportation and disposal of 
solid waste.  Licenses or permits shall be submitted for solid waste 
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disposal sites that are not a commercial operating facility.  Evidence 
of the disposal facility's acceptance of the solid waste shall be 
attached to this plan during the construction.  The Contractor shall 
attach a copy of each of the Non-hazardous Solid Waste Diversion 
Reports to the disposal plan.  The report shall be submitted on the 
first working day after the first quarter that non-hazardous solid 
waste has been disposed and/or diverted and shall be for the previous 
quarter (e.g. the first working day of January, April, July, and 
October).  The report shall indicate the total amount of waste 
generated and total amount of waste diverted in cubic yards or tons 
along with the percent that was diverted.

l.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source.

m.  An air pollution control plan detailing provisions to assure that 
dust, debris, materials, trash, etc., do not become air borne and 
travel off the project site.

n.  A contaminant prevention plan that: identifies potentially 
hazardous substances to be used on the job site; identifies the 
intended actions to prevent introduction of such materials into the 
air, water, or ground; and details provisions for compliance with 
Federal, State, and local laws and regulations for storage and handling 
of these materials.  In accordance with EM 385-1-1, a copy of the 
Material Safety Data Sheets (MSDS) and the maximum quantity of each 
hazardous material to be on site at any given time shall be included in 
the contaminant prevention plan.  As new hazardous materials are 
brought on site or removed from the site, the plan shall be updated.

o.  A waste water management plan that identifies the methods and 
procedures for management and/or discharge of waste waters which are 
directly derived from construction activities, such as concrete curing 
water, clean-up water, and dewatering of ground water.  If a settling/ 
retention pond is required, the plan shall include the design of the 
pond including drawings, removal plan, and testing requirements for 
possible pollutants.  If land application will be the method of 
disposal for the waste water, the plan shall include a sketch showing 
the location for land application along with a description of the 
pretreatment methods to be implemented.  If surface discharge will be 
the method of disposal, a copy of the permit and associated documents 
shall be included as an attachment prior to discharging the waste 
water.  If disposal is to a sanitary sewer, the plan shall include 
documentation that the Waste Water Treatment Plant Operator has 
approved the flow rate, volume, and type of discharge.

p.  A historical, archaeological, cultural resources biological 
resources and wetlands plan that defines procedures for identifying and 
protecting historical, archaeological, cultural resources, biological 
resources and wetlands known to be on the project site: and/or 
identifies procedures to be followed if historical archaeological, 
cultural resources, biological resources and wetlands not previously 
known to be onsite or in the area are discovered during construction.  
The plan shall include methods to assure the protection of known or 
discovered resources and shall identify lines of communication between 
Contractor personnel and the Contracting Officer.
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q.  A pesticide treatment plan shall be included and updated, as 
information becomes available.  The plan shall include: sequence of 
treatment, dates, times, locations, pesticide trade name, EPA 
registration numbers, authorized uses, chemical composition, 
formulation, original and applied concentration, application rates of 
active ingredient (i.e. pounds of active ingredient applied), equipment 
used for application and calibration of equipment.  The Contractor is 
responsible for Federal, State, Regional and Local pest management 
record keeping and reporting requirements as well as any additional 
Installation Project Office specific requirements.   The Contractor 
shall follow AR 200-5 Pest Management, Chapter 2, Section III "Pest 
Management Records and Reports" for data required to be reported to the 
Installation.

1.7.3   Appendix

Copies of all environmental permits, permit application packages, approvals 
to construct, notifications, certifications, reports, and termination 
documents shall be attached,as an appendix, to the Environmental Protection 
Plan.

1.8   PROTECTION FEATURES

This paragraph supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  Prior to 
start of any onsite construction activities, the Contractor and the 
Contracting Officer shall make a joint condition survey.  Immediately 
following the survey, the Contractor shall prepare a brief report including 
a plan describing the features requiring protection under the provisions of 
the Contract Clauses, which are not specifically identified on the drawings 
as environmental features requiring protection along with the condition of 
trees, shrubs and grassed areas immediately adjacent to the site of work 
and adjacent to the Contractor's assigned storage area and access route(s), 
as applicable.  This survey report shall be signed by both the the 
Contractor and the Contracting Officer upon mutual agreement as to its 
accuracy and completeness.  The Contractor shall protect those 
environmental features included in the survey report and any indicated on 
the drawings, regardless of interference which their preservation may cause 
to the Contractor's work under the contract.

1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
the Contracting Officer determines that the proposed alternate method will 
have an adverse environmental impact.

1.10   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection plan.  The Contractor shall, after receipt of such notice, 
inform the Contracting Officer of the proposed corrective action and take 
such action when approved by the Contracting Officer.  The Contracting 
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Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No time extensions shall be 
granted or equitable adjustments allowed to the Contractor for any such 
suspensions.  This is in addition to any other actions the Contracting 
Officer may take under the contract, or in accordance with the Federal 
Acquisition Regulation or Federal Law.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   ENVIRONMENTAL PERMITS AND COMMITMENTS

3.1.1   Environmental Permits

The United States Military Academy (USMA) will be responsible for  
obtaining and complying with all applicable environmental permits required 
by Federal, Stte, Regional, and local environmental laws and regulations.

3.1.2   General Permit for Storm Water Discharges from Construction Activities

The Contractor will be required to prepare a Notice of Intent (NOI), a 
Notice of Termination (NOT), and a Storm Water Pollution Prevention Plan 
(SWPPP) that complies with the requirements of the New York State 
Department of Environmental Conservation (NYDSDEC) SPDES General Permit No. 
GP-02-01 for Storm Water Discharges from Construction Activity.  The NOI, 
the NOT,  and the SWPPP will be submitted to the Contracting Officer for 
review and approval by the USMA DHPW Environmental Management Office.  The 
NOI and the SWPPP will be submitted to the NYSDEC by the USMA to obtain 
coverage under the permit.  Also see Section 00800 SPECIAL CONTRACT 
REQUIREMENTS, paragraph 42 for additional information regarding this permit.

3.2   LAND RESOURCES

The Contractor shall confine all activities to areas defined by the 
drawings and specifications.  Prior to the beginning of any construction, 
the Contractor shall identify any land resources to be preserved within the 
work area.  Except in areas indicated on the drawings or specified to be 
cleared, the Contractor shall not remove, cut, deface, injure, or destroy 
land resources including trees, shrubs, vines, grasses, topsoil, and land 
forms without approval.  No ropes, cables, or guys shall be fastened to or 
attached to any trees for anchorage unless specifically authorized.  The 
Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs.  Stone, 
soil, or other materials displaced into uncleared areas shall be removed by 
the Contractor.

3.2.1   Work Area Limits

Prior to commencing construction activities, the Contractor shall mark the 
areas that need not be disturbed under this contract.  Isolated areas 
within the general work area which are not to be disturbed shall be marked 
or fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, any markers shall be visible in the dark.  The 
Contractor's personnel shall be knowledgeable of the purpose for marking 
and/or protecting particular objects.
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3.2.2   Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  The Contractor shall restore landscape features 
damaged or destroyed during construction operations outside the limits of 
the approved work area.

3.2.3   Erosion and Sediment Controls

The Contractor shall be responsible for providing erosion and sediment 
control measures in accordance with Federal, State, and local laws and 
regulations.  The erosion and sediment controls selected and maintained by 
the Contractor shall be such that water quality standards are not violated 
as a result of the Contractor's construction activities.  The area of bare 
soil exposed at any one time by construction operations should be kept to a 
minimum.  The Contractor shall construct or install temporary and permanent 
erosion and sediment control best management practices (BMPs) as indicated 
on the drawings and as specified in Section 01356 STORM WATER POLLUTION 
PREVENTION MEASURES.  BMPs may include, but not be limited to, vegetation 
cover, stream bank stabilization, slope stabilization, silt fences, 
sediment traps, and sedimentation basins.  The Contractor's best management 
practices shall also be in accordance with the State Pollutant Discharge 
Elimination System (SPDES) Storm Water Pollution Prevention Plan.  Any 
temporary measures shall be removed after the area has been stabilized.

3.2.4   Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and 
temporary buildings shall be placed in areas designated on the drawings or 
as directed by the Contracting Officer.  Temporary movement or relocation 
of Contractor facilities shall be made only when approved.  Erosion and 
sediment controls shall be provided for on-site borrow and spoil areas to 
prevent sediment from entering nearby waters.  Temporary excavation and 
embankments for plant and/or work areas shall be controlled to protect 
adjacent areas.

3.3   WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution 
of surface and ground waters.  Toxic or hazardous chemicals shall not be 
applied to soil or vegetation unless otherwise indicated.  All water areas 
affected by construction activities shall be monitored by the Contractor. 
For construction activities immediately adjacent to impaired surface 
waters, the Contractor shall be capable of quantifying sediment or 
pollutant loading to that surface water when required by State or Federally 
issued Clean Water Act permits.

3.3.1   Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of 
contaminants into any wetlands.

3.4   AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards.
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3.4.1   Particulates

Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants; shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and other work areas 
within or outside the project boundaries free from particulates which would 
cause the Federal, State, and local air pollution standards to be exceeded 
or which would cause a hazard or a nuisance.  Sprinkling, chemical 
treatment of an approved type, or other methods will be permitted to 
control particulates in the work area.  Sprinkling, to be efficient, must 
be repeated to keep the disturbed area damp at all times.  The Contractor 
must have sufficient, competent equipment available to accomplish these 
tasks.  Particulate control shall be performed as the work proceeds and 
whenever a particulate nuisance or hazard occurs.  The Contractor shall 
comply with all State and local visibility regulations.

3.4.2   Odors

Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.4.3   Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize environment damage by noise.  The Contractor shall 
comply with the provisions of the State of New York rules.

3.4.4   Burning

Burning shall be prohibited on the Government premises.

3.5   CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL

Disposal of wastes shall be as directed below, unless otherwise specified 
in other sections and/or shown on the drawings.

3.5.1   Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers 
which are emptied on a regular schedule.  Handling, storage, and disposal 
shall be conducted to prevent contamination.  Segregation measures shall be 
employed so that no hazardous or toxic waste will become co-mingled with 
solid waste.  The Contractor shall transport solid waste off Government 
property and dispose of it in compliance with Federal, State, and local 
requirements for solid waste disposal. A Subtitle D RCRA permitted landfill 
shall be the minimum acceptable off-site solid waste disposal option.  The 
Contractor shall verify that the selected transporters and disposal 
facilities have the necessary permits and licenses to operate.  The 
Contractor shall comply with Federal, State, and local laws and regulations 
pertaining to the use of landfill areas.

3.5.2   Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water.  
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Periodic inspections of dispensing areas to identify leakage and initiate 
corrective action shall be performed and documented.  This documentation 
will be periodically reviewed by the Government.  Chemical waste shall be 
collected in corrosion resistant, compatible containers.  Collection drums 
shall be monitored and removed to a staging or storage area when contents 
are within 6 inches of the top.  Wastes shall be classified, managed, 
stored, and disposed of in accordance with Federal, State, and local laws 
and regulations.

3.5.3   Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are  defined in 40 CFR 261, or are as defined by 
applicable State and local regulations.  Hazardous materials are defined in 
49 CFR 171 - 178.  The Contractor shall, at a minimum, manage and store 
hazardous waste in compliance with 40 CFR 262 and shall manage and store 
hazardous waste in accordance with the Installation hazardous waste 
management plan.  The Contractor shall take sufficient measures to prevent 
spillage of hazardous and toxic materials during dispensing.  The 
Contractor shall segregate hazardous waste from other materials and wastes, 
shall protect it from the weather by placing it in a safe covered location, 
and shall take precautionary measures such as berming or other appropriate 
measures against accidental spillage.  The Contractor shall be responsible 
for storage, describing, packaging, labeling, marking, and placarding of 
hazardous waste and hazardous material in accordance with 49 CFR 171 - 178, 
State, and local laws and regulations.  The Contractor shall transport 
Contractor generated hazardous waste off Government property within 60 days 
in accordance with the Environmental Protection Agency and the Department 
of Transportation laws and regulations.  The Contractor shall dispose of 
hazardous waste in compliance with Federal, State and local laws and 
regulations.  Spills of hazardous or toxic materials shall be immediately 
reported to the Contracting Officer and the Facility Environmental Office.  
Cleanup and cleanup costs due to spills shall be the Contractor's 
responsibility.  The disposition of Contractor generated hazardous waste 
and excess hazardous materials are the Contractor's responsibility.  The 
Contractor shall coordinate the disposition of hazardous waste with the 
Facility's Hazardous Waste Manager and the Contracting Officer.

The Contractor shall be responsible for preparing hazardous waste manifests 
using the USMA EPA ID number and address.  The Contractor will not sign the 
manifest.  Only authorized personnel from the Solid Waste Management Branch 
will sign the hazardous waste manifests.  The Contractor will coordinate 
hazardous waste shipments with the Solid Waste Management Branch so that 
someone will be available to sign the manifest.  The Contractor must 
coordinate the accumulation and disposal of hazardous waste with the Solid 
Waste Management Branch at 938-4074.  All applicable New York State 
Department of Environmental Protection regulations regarding hazardous 
waste must be complied with NYCRR 370-374.

3.5.4   Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed in 
accordance with 40 CFR 279, State, and local laws and regulations.  There 
shall be no storage of fuel on the project site.  Fuel must be brought to 
the project site each day that work is performed.

SECTION 01355A  Page 11



Fencing for West Point Proper, USMA, West Point, NY FENCING

3.5.5   Waste Water

Disposal of waste water shall be as specified below.

a.  Waste water from construction activities, such as onsite material 
processing, concrete curing, foundation and concrete clean-up, 
water used in concrete trucks, forms, etc. shall not be allowed to 
enter water ways or to be discharged prior to being treated to 
remove pollutants.  The Contractor shall dispose of the 
construction related waste water off-Government property in 
accordance with all Federal, State, Regional and Local laws and 
regulations.

b.  For discharge of ground water, the Contractor shall surface 
discharge in accordance with all Federal, State, and local laws 
and regulations.

3.6   RECYCLING AND WASTE MINIMIZATION

The Contractor shall participate in State and local government sponsored 
recycling programs.  The Contractor is further encouraged to minimize solid 
waste generation throughout the duration of the project.

3.7   NON-HAZARDOUS SOLID WASTE DIVERSION REPORT

The Contractor shall maintain an inventory of non-hazardous solid waste 
diversion and disposal of construction and demolition debris.  The 
Contractor shall submit a report to the Contracting Officer on the first 
working day after each fiscal year quarter, starting the first quarter that 
non-hazardous solid waste has been generated.  The following shall be 
included in the report:

a.  Construction and Demolition (C&D) Debris Disposed = [_____] in 
cubic yards or tons, as appropriate.

b.  Construction and Demolition (C&D) Debris Recycled = [_____] in 
cubic yards or tons, as appropriate.

c.  Total C&D Debris Generated = [_____] in cubic yards or tons, as 
appropriate.

d.  Waste Sent to Waste-To-Energy Incineration Plant (This amount 
should not be included in the recycled amount) = [_____] in cubic 
yards or tons, as appropriate.

3.8   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

If during excavation or other construction activities any previously 
unidentified or unanticipated historical, archaeological, and cultural 
resources are discovered or found, all activities that may damage or alter 
such resources shall be temporarily suspended.  Resources covered by this 
paragraph include but are not limited to: any human skeletal remains or 
burials; artifacts; shell, midden, bone, charcoal, or other deposits; rock 
or coral alignments, pavings, wall, or other constructed features; and any 
indication of agricultural or other human activities.  Upon such discovery 
or find, the Contractor shall immediately notify the Contracting Officer so 
that the appropriate authorities may be notified and a determination made 
as to their significance and what, if any, special disposition of the finds 
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should be made.  The Contractor shall cease all activities that may result 
in impact to or the destruction of these resources.  The Contractor shall 
secure the area and prevent employees or other persons from trespassing on, 
removing, or otherwise disturbing such resources.

3.9   BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage 
to fish, wildlife, and plants including their habitat.

3.10   INTEGRATED PEST MANAGEMENT

In order to minimize impacts to existing fauna and flora, the Contractor, 
through the Contracting Officer, shall coordinate with the Installation 
Pest Management Coordinator (IPMC) at the earliest possible time prior to 
pesticide application.  The Contractor shall discuss integrated pest 
management strategies with the IPMC and receive concurrence from the IPMC 
through the COR prior to the application of any pesticide associated with 
these specifications.  Installation Project Office Pest Management 
personnel shall be given the opportunity to be present at all meetings 
concerning treatment measures for pest or disease control and during 
application of the pesticide.  The use and management of pesticides are 
regulated under 40 CFR 152 - 186.

3.10.1   Pesticide Delivery and Storage

Pesticides shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.  Pesticides shall be stored 
according to manufacturer's instructions and under lock and key when 
unattended.

3.10.2   Qualifications

For the application of pesticides, the Contractor shall use the services of 
a subcontractor whose principal business is pest control.  The 
subcontractor shall be licensed and certified in the state where the work 
is to be performed.

3.10.3   Pesticide Handling Requirements

The Contractor shall formulate, treat with, and dispose of pesticides and 
associated containers in accordance with label directions and shall use the 
clothing and personal protective equipment specified on the labeling for 
use during all phases of the application.  Material Safety Data Sheets 
(MSDS)shall be available for all pesticide products.

3.10.4   Application

Pesticides shall be applied by a State Certified Pesticide Applicator in 
accordance with EPA label restrictions and recommendation.  The Certified 
Applicator shall wear clothing and personal protective equipment as 
specified on the pesticide label.  Water used for formulating shall only 
come from locations designated by the Contracting Officer.  The Contractor 
shall not allow the equipment to overflow.  Prior to application of 
pesticide, all equipment shall be inspected for leaks, clogging, wear, or 
damage and shall be repaired prior to being used.
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3.11   PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior 
to bringing it onto the project site.  The Contractor shall ensure that the 
equipment is free from soil residuals, egg deposits from plant pests, 
noxious weeds, and plant seeds.  The Contractor shall consult with the USDA 
jurisdictional office for additional cleaning requirements.

3.12   MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time construction activities create the particular pollutant.

3.13   MILITARY MUNITIONS

In the event the Contractor discovers or uncovers military munitions as 
defined in 40 CFR 260, the Contractor shall immediately stop work in that 
area and immediately inform the Contracting Officer.

3.14   TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all Contractor 
personnel prior to commencing construction activities.  Additional meetings 
shall be conducted for new personnel and when site conditions change.  The 
training and meeting agenda shall include:  methods of detecting and 
avoiding pollution; familiarization with statutory and contractual 
pollution standards; installation and care of devices, vegetative covers, 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control; anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants;  
recognition and protection of archaeological sites, artifacts, wetlands, 
and endangered species and their habitat that are known to be in the area.

3.15   CONTAMINATED MEDIA MANAGEMENT

Contaminated environmental media consisting of, but not limited to, ground 
water, soils, and sediments shall be managed in accordance with the 
requirements of the USMA Environmental Management Division.

3.16   POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance 
with Contract Clause: "Cleaning Up".  The Contractor shall, unless 
otherwise instructed in writing by the Contracting Officer, obliterate all 
signs of temporary construction facilities such as haul roads, work area, 
structures, foundations of temporary structures, stockpiles of excess or 
waste materials, and other vestiges of construction prior to final 
acceptance of the work.  The disturbed area shall be graded, filled and the 
entire area seeded unless otherwise indicated.

        -- End of Section --

SECTION 01355A  Page 14



Fencing for West Point Proper, USMA, West Point, NY FENCING

SECTION 01356A

STORM WATER POLLUTION PREVENTION MEASURES
08/96

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 4439 (2002) Standard Terminology for 
Geosynthetics

ASTM D 4491 (1999a) Water Permeability of Geotextiles 
by Permittivity

ASTM D 4533 (1991; R 1996) Trapezoid Tearing Strength 
of Geotextiles

ASTM D 4632 (1991; R 2003) Grab Breaking Load and 
Elongation of Geotextiles

ASTM D 4751 (1999a) Determining Apparent Opening Size 
of a Geotextile

ASTM D 4873 (2002) Identification, Storage, and 
Handling of Geosynthetic Rolls

1.2   GENERAL

The Contractor shall implement the storm water pollution prevention 
measures specified in this section in a manner which will meet the 
requirements of  Section 01355A ENVIRONMENTAL PROTECTION, and the 
requirements of the State Pollution Discharge Elimination System (SPDES) 
permit attached to that Section.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Mill Certificate or Affidavit

  Certificate attesting that the Contractor has met all specified 
requirements.
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1.4   EROSION AND SEDIMENT CONTROLS

The controls and measures required by the Contractor are described below.

1.4.1   Stabilization Practices

The stabilization practices to be implemented shall include temporary 
seeding, protection of trees, and mulching, etc.  On his daily CQC Report, 
the Contractor shall record the dates when the major grading activities 
occur, e.g., clearing; when construction activities temporarily or 
permanently cease on a portion of the site; and when stabilization 
practices are initiated.  Except as provided in paragraphs UNSUITABLE 
CONDITIONS and NO ACTIVITY FOR LESS THAN 21 DAYS, stabilization practices 
shall be initiated as soon as practicable, but no more than 14 days, in any 
portion of the site where construction activities have temporarily or 
permanently ceased.

1.4.1.1   Unsuitable Conditions

Where the initiation of stabilization measures by the fourteenth day after 
construction activity temporarily or permanently ceases is precluded by 
unsuitable conditions caused by the weather, stabilization practices shall 
be initiated as soon as practicable after conditions become suitable.

1.4.1.2   No Activity for Less Than 21 Days

Where construction activity will resume on a portion of the site within 21 
days from when activities ceased (e.g., the total time period that 
construction activity is temporarily ceased is less than 21 days), then 
stabilization practices do not have to be initiated on that portion of the 
site by the fourteenth day after construction activity temporarily ceased.

1.4.2   Structural Practices

Structural practices shall be implemented to divert flows from exposed 
soils, temporarily store flows, or otherwise limit runoff and the discharge 
of pollutants from exposed areas of the site.  Structural practices shall 
be implemented in a timely manner during the construction process to 
minimize erosion and sediment runoff.

1.4.2.1   Silt Fences

The Contractor shall provide silt fences as a temporary structural practice 
to minimize erosion and sediment runoff.  Silt fences shall be properly 
installed to effectively retain sediment immediately before starting each 
phase of work where erosion would occur in the form of sheet and rill 
erosion (e.g. clearing).  Silt fences shall be installed in the locations 
indicated on the drawings.  Final removal of silt fence barriers shall be 
upon approval by the Contracting Officer.

1.4.2.2   Straw Bales

The Contractor shall provide bales of straw as a temporary structural 
practice to minimize erosion and sediment runoff.  Bales shall be properly 
placed to effectively retain sediment immediately before starting work 
(e.g., clearing).  Areas where straw bales are to be used are shown on the 
drawings.  Final removal of straw bale barriers shall be upon approval by 
the Contracting Officer.  Rows of bales of straw shall be provided as 
follows:
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a.  Along the downhill perimeter edge of the UXO area.

PART 2   PRODUCTS

2.1   COMPONENTS FOR SILT FENCES

2.1.1   Filter Fabric

The geotextile shall comply with the requirements of ASTM D 4439, and shall 
consist of polymeric filaments which are formed into a stable network such 
that filaments retain their relative positions.  The filament shall consist 
of a long-chain synthetic polymer composed of at least 85 percent by weight 
of ester, propylene, or amide, and shall contain stabilizers and/or 
inhibitors added to the base plastic to make the filaments resistance to 
deterioration due to ultraviolet and heat exposure.  Synthetic filter 
fabric shall contain ultraviolet ray inhibitors and stabilizers to provide 
a minimum of six months of expected usable construction life at a 
temperature range of 0 to 120 degrees F.  The filter fabric shall meet the 
following requirements:

                  FILTER FABRIC FOR SILT SCREEN FENCE

PHYSICAL PROPERTY           TEST PROCEDURE         STRENGTH REQUIREMENT

Grab Tensile                 ASTM D 4632             100 lbs. min.
Elongation (%)                                           30 % max.

Trapezoid Tear               ASTM D 4533              55 lbs. min.

Permittivity                 ASTM D 4491                  0.2 sec-1

AOS (U.S. Std Sieve)         ASTM D 4751                  20-100

2.1.2   Silt Fence Stakes and Posts

The Contractor may use either wooden stakes or steel posts for fence 
construction.  Wooden stakes utilized for silt fence construction, shall 
have a minimum cross section of 2 inches by 2 inches when oak is used and 4 
inches by 4 inches when pine is used, and shall have a minimum length of 5 
feet.  Steel posts (standard "U" or "T" section) utilized for silt fence 
construction, shall have a minimum weight of 1.33 pounds per linear foot 
and a minimum length of 5 feet.

2.1.3   Mill Certificate or Affidavit

A mill certificate or affidavit shall be provided attesting that the fabric 
and factory seams meet chemical, physical, and manufacturing requirements 
specified above.  The mill certificate or affidavit shall specify the 
actual Minimum Average Roll Values and shall identify the fabric supplied 
by roll identification numbers.  The Contractor shall submit a mill 
certificate or affidavit signed by a legally authorized official from the 
company manufacturing the filter fabric.

2.1.4   Identification Storage and Handling

Filter fabric shall be identified, stored and handled in accordance with 
ASTM D 4873.
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2.2   COMPONENTS FOR STRAW BALES

The straw in the bales shall be stalks from oats, wheat, rye, barley, rice, 
or from grasses such as byhalia, bermuda, etc., furnished in air dry 
condition.  The bales shall have a standard cross section of 14 inches by 
18 inches.  All bales shall be either wire-bound or string-tied.  The 
Contractor will use wooden stakes to secure the straw bales to the ground.  
Wooden stakes utilized for this purpose shall have minimum dimensions of 2 
inches x 2 inches in cross section and shall have a minimum length of 3 
feet.

PART 3   EXECUTION

3.1   INSTALLATION OF SILT FENCES

Silt fences shall extend a minimum of 16 inches above the ground surface 
and shall not exceed 34 inches above the ground surface.  Filter fabric 
shall be from a continuous roll cut to the length of the barrier to avoid 
the use of joints.  When joints are unavoidable, filter fabric shall be 
spliced together at a support post, with a minimum 6 inch overlap, and 
securely sealed.  A trench shall be excavated approximately 4 inches wide 
and 4 inches deep on the upslope side of the location of the silt fence.  
The 4-inch by 4-inch trench shall be backfilled and the soil compacted over 
the filter fabric.  Silt fences shall be removed upon approval by the 
Contracting Officer.

3.2   INSTALLATION OF STRAW BALES

Straw bales shall be placed in a single row, lengthwise on the contour, 
with ends of adjacent bales tightly abutting one another.  Straw bales 
shall be installed so that bindings are oriented around the sides rather 
than along the tops and bottoms of the bales in order to prevent 
deterioration of the bindings.  The barrier shall be entrenched and 
backfilled.  A trench shall be excavated the width of a bale and the length 
of the proposed barrier to a minimum depth of 4 inches.  After the bales 
are staked and chinked (gaps filled by wedging with straw), the excavated 
soil shall be backfilled against the barrier.  Backfill soil shall conform 
to the ground level on the downhill side and shall be built up to 4 inches 
against the uphill side of the barrier.  Loose straw shall be scattered 
over the area immediately uphill from a straw bale barrier to increase 
barrier efficiency.  Each bale shall be securely anchored by at least two 
stakes driven through the bale.  The first stake in each bale shall be 
driven toward the previously laid bale to force the bales together.  Stakes 
shall be driven a minimum 18 inches deep into the ground to securely anchor 
the bales.

3.3   MAINTENANCE

The Contractor shall maintain the temporary and permanent vegetation, 
erosion and sediment control measures, and other protective measures in 
good and effective operating condition by performing routine inspections to 
determine condition and effectiveness, by restoration of destroyed 
vegetative cover, and by repair of erosion and sediment control measures 
and other protective measures.  The following procedures shall be followed 
to maintain the protective measures.

3.3.1   Silt Fence Maintenance

Silt fences shall be inspected in accordance with paragraph INSPECTIONS.  
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Any required repairs shall be made promptly.  Close attention shall be paid 
to the repair of damaged silt fence resulting from end runs and 
undercutting.  Should the fabric on a silt fence decompose or become 
ineffective, and the barrier is still necessary, the fabric shall be 
replaced promptly.  Sediment deposits shall be removed when deposits reach 
one-third of the height of the barrier.  When a silt fence is no longer 
required, it shall be removed.  The immediate area occupied by the fence 
and any sediment deposits shall be shaped to an acceptable grade.  The 
areas disturbed by this shaping shall receive erosion control.

3.3.2   Straw Bale Maintenance

Straw bale barriers shall be inspected in accordance with paragraph 
INSPECTIONS.  Close attention shall be paid to the repair of damaged bales, 
end runs and undercutting beneath bales.  Necessary repairs to barriers or 
replacement of bales shall be accomplished promptly.  Sediment deposits 
shall be removed when deposits reach one-half of the height of the barrier. 
 Bale rows used to retain sediment shall be turned uphill at each end of 
each row.  When a straw bale barrier is no longer required, it shall be 
removed.  The immediate area occupied by the bales and any sediment 
deposits shall be shaped to an acceptable grade.  The areas disturbed by 
this shaping shall be mulched.

3.4   INSPECTIONS

3.4.1   General

The Contractor shall inspect disturbed areas of the construction site, 
areas used for storage of materials that are exposed to precipitation that 
have not been finally stabilized, stabilization practices, structural 
practices, other controls, and area where vehicles exit the site at least 
once every seven (7) calendar days and within 24 hours of the end of any 
storm that produces 0.5 inches or more rainfall at the site.  Where sites 
have been finally stabilized, such inspection shall be conducted at least 
once every month.

3.4.2   Inspections Details

Disturbed areas and areas used for material storage that are exposed to 
precipitation shall be inspected for evidence of, or the potential for, 
pollutants entering the drainage system.  Erosion and sediment control 
measures identified in the Storm Water Pollution Prevention Plan shall be 
observed to ensure that they are operating correctly.  Discharge locations 
or points shall be inspected to ascertain whether erosion control measures 
are effective in preventing significant impacts to receiving waters.  
Locations where vehicles exit the site shall be inspected for evidence of 
offsite sediment tracking.

3.4.3   Inspection Reports

For each inspection conducted, the Contractor shall prepare a report 
summarizing the scope of the inspection, name(s) and qualifications of 
personnel making the inspection, the date(s) of the inspection, major 
observations relating to the implementation of the Storm Water Pollution 
Prevention Plan, maintenance performed, and actions taken.  The report 
shall be furnished to the Contracting Officer within 24 hours of the 
inspection as a part of the Contractor's daily CQC REPORT.  A copy of the 
inspection report shall be maintained on the job site.
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       -- End of Section --
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SECTION 01420

SAFETY
nyd 03/04

1.0   SAFETY: The contractor shall comply with all applicable Federal, 
State, and local safety and occupational health laws and regulations. 
Applicable provisions of the Corps of Engineers manual entitled Safety and 
Health Requirements Manual EM 385-1-1, 3 Nov 2003 (with latest changes as 
of bid date) will be applied to all work under this contract. The 
referenced manual may be purchased from the U.S. Government Printing 
Office, Superintendent of Documents, Mail Stop: SSOP, Washington, DC 
20402-9328, or via the internet at www.USACE.army.mil. 

1.1   U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, 
EM 385-1-1: This paragraph applies to contracts and purchase orders that 
require the Contractor to comply with EM 385-1-1 (e.g. contracts that 
include the Accident Prevention Clause at FAR 52.236-13 and/or safety 
provisions).  EM 385-1-1 and its changes are available at 
http://www.hq.usace.army.mil (at the HQ homepage, select Safety and 
Occupational Health and then select Changes to EM).  The Contractor shall 
be responsible for complying with the current edition and all changes 
posted on the web as set in this solicitation.

2.0   ACCIDENT PREVENTION PROGRAM: Within fifteen (15) calendar days after 
receipt of Notice to Proceed, and at least ten (10) calendar days prior to 
the Preconstruction Safety Conference, four (4) copies of the Accident 
Prevention Plan shall be submitted for review and acceptance by the 
Contracting Officer or the Contracting Officers Representative (COR).   The 
accident prevention program shall be prepared in the format outlined in 
Appendix A of EM 385-1-1, "Minimum Basic Requirements for Accident 
Prevention Plan".

3.0   HAZARD ANALYSIS:  Prior to beginning each major phase of work, an 
Activity Hazard
Analysis shall be prepared by the Contractor performing that work, and 
submitted for review and acceptance. The format shall be in accordance with 
EM 385-1-1, figure 1-2. A major phase of work is defined as an operation 
involving a type of work presenting hazards not experienced in previous 
operations or where a new contractor or work crew is to perform.   (See 
Contractor Quality Control specification for further guidance regarding 
coordination of "Activities" and "Principal Steps" indicated in the 
Activity Hazard Analysis with Contractor Quality Control activities).  The 
analysis shall define the activities to be performed and identify the 
sequence of work, the specific hazards anticipated, and the control 
measures to be implemented to eliminate or reduce each hazard to an 
acceptable level. Work shall not proceed on that phase until the activity 
hazard analysis has been accepted and a preparatory meeting has been 
conducted by the Contractor to discuss its contents with everyone engaged 
in the activities, including the government on-site representative(s). The 
activity hazard analyses shall be continuously reviewed and when 
appropriate modified to address changing site conditions or operations, 
with the concurrence of the site safety representative, the site 
superintendent, and the Contracting Officer. Activity hazard analyses shall 
be attached to and become part of the accident prevention plan or may be 
developed prior to each phase of work undertaken in the contract and 
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attached to the Quality Control reports.

3.1  Hazard analysis shall be used to identify and evaluate all substances, 
agents, or environments that present hazards and recommend control 
measures. Engineering and administrative controls shall be used to control 
hazards; in cases where engineering or administrative controls are not 
feasible, personal protective equipment may be used.

3.2 Information contained in MSDS (Material Safety Data Sheets) shall be 
incorporated in the hazard analysis for the activities in which hazardous 
or toxic materials will be used, or generated (e.g. fiberglass, crystalline 
silica, metal dust or fume, etc.) 

4.0  SITE SAFETY OFFICER:  The contractor shall identify an individual 
directly employed by the contractor as Site Safety Officer (SSO) 
responsible to the Contractor to implement and continually enforce the 
Accident Prevention Plan. The site safety officer shall not be the same 
individual as the Quality Control System Manager if the CQC System Manager 
is required to have no duties other than Quality Control. The site safety 
officer shall  have the authority to suspend operational activities if the 
health and safety of personnel are endangered, and to suspend an individual 
from operational activities for infractions of the Accident Prevention 
Plan.  Additional safety staff or alternate SSO may be assigned as 
determined by the Contractor. Alternate SSO must meet the same 
qualifications as the SSO.  

4.1.   The name, qualifications (training and experience)  of the 
designated Site Safety Officer shall be included in the Accident Prevention 
Plan. The Site safety officer shall have the following qualifications:

   a. A minimum of 5 years construction experience with at least 2 
years experience in implementing safety programs at construction work 
sites for projects of comparable scope and complexity.

   b. Documented experience in construction techniques and construction 
safety procedures.

   c. Working knowledge of Federal and state occupational health and 
safety regulations.

   d. Specific training in excavation safety, fall protection, and 
confined space.

   e. CPR/First Aid certification (current).

   f. Familiarity with and ability to use and implement the Corps of 
Engineers Safety Manual EM 385-1-1.

   g. Successful completion within last 5 years (or as required by 
OSHA) of 10-hour OSHA Construction Safety Class.

4.2. Other Requirements: Other sections of the contract documents may also 
require separate specially qualified individuals in such areas a chemical  
data acquisition, sampling and analysis, medical monitoring, industrial 
hygiene, quality control, etc. Contractor must comply with all safety 
requirements. 

5.0  SITE INSPECTIONS: The site safety officer shall perform frequent 
inspections of the job sites and the work in progress to ensure compliance 
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with EM 385-1-1 and to determine the effectiveness of the accident 
prevention plan. In addition, Quality Control personnel shall conduct and 
document daily safety inspections.  Daily inspection logs shall be used to 
document inspections noting safety and health deficiencies, deficiencies in 
the effectiveness of the accident prevention plan, and corrective actions 
including timetable and responsibilities. The daily inspection logs will be 
attached to and submitted with the Daily Quality Control Reports or may be 
incorporated in the daily CQC report. Each entry shall include date, work 
area checked, employees present in work area, protective equipment and work 
equipment in use, special safety and health issues and notes, and signature 
of the preparer.

6.0  HIGHLIGHTED PROVISIONS: In addition to those items contained in EM 
385-1-1, Appendix A, include the following items in the accident prevention 
plan:

6.1 Hard Hat Area. A statement that the jobsite is classified a "hard hat" 
area

6.2   Sanitation and Medical Requirements. Estimate the greatest number of 
employees, supervisors, etc., to be working at peak construction period, 
including subcontractor personnel. Include sanitation requirements and 
medical facilities identified for the job site. If a medical facility or 
physician is not accessible within five minutes of an injury to a group of 
two or more employees for the treatment of injuries, identify at least two 
or more employees on each shift who are qualified to administer first aid 
and CPR.

6.3   Equipment Inspection.  The type of inspection program on cranes, 
trucks, and other types of construction equipment the Contractor plans to 
implement. Who will be responsible for the inspection and how the 
Contractor will control equipment of sub-contractors and equipment bought 
to the site by rental companies. Types of records to be kept.

6.3.1  Copies of records of all equipment inspections will be kept at the 
job site  for review by the designated authority.

6.4  Crane & Derrick Operators: Written proof of qualification for all 
crane and derrick operators in accordance with EM 385-1-1, 16.C.05. 
Qualification shall be by written (or oral) examination and practical 
operating examination unless the operator is licensed by a state or city 
licensing agency for the particular type of crane or derrick. Proof of 
qualification  shall be provided by the qualifying source.

7.0   ACCIDENT REPORTS:  The contractor shall immediately report all 
accidents by telephone to the COR. 

7.1   The Contractor  will provide an initial written report of the 
accident to the COR within 24 hours. The Contractor shall complete and 
submit ENG Form 3394 for all accidents involving lost work time, medical 
treatment, and/or property damage in excess of $2000.00 within 48 hours of 
the accident. The report shall accurately represent the circumstances of 
the accident, cause of the accident, extent of medical treatment,  extent 
of injuries and steps to prevent occurrence of similar accidents. The 
hazard analysis covering the work activity being undertaken during the 
accident shall be attached to the report.

7.2  Daily records of all first aid treatment not otherwise reportable 
shall be maintained at the job site and furnished to the designated 

SECTION 01420  Page 3



Fencing for West Point Proper, USMA, West Point, NY FENCING

authority upon request. Records shall also be maintained of all exposure 
and accident experience incidental to the work (OSHA Form 300 or equivalent 
as prescribed by 29 CFR 1904). 

8.0  MONTHLY EXPOSURE REPORTS: The Contractor shall submit to the COR no 
later than the 1st day of each month, a compilation of manhours worked each 
month by the prime contractor and each subcontractor. In addition ,the 
contractor shall report the number of accidents, severity, class of 
accidents, and lost time work days for each month. 

9.0  CLEAN-UP:  The Contractor's Accident Prevention Plan shall identify 
the individual's responsible for cleanup and shall establish a regular 
housekeeping procedure and schedule. If the COR determines that cleanup is 
not being performed satisfactorily, the Contractor shall establish a work 
crew to perform the continuous cleanup required by the contract clause 
titled: CLEANING UP: The number of individuals appointed to the cleanup 
work crew shall be increased as required in order to render adequate 
cleanup. 

10.0  FOCUS AREAS: To supplement and emphasize the requirements of EM 
385-1-1, the following is provided and shall be met as applicable.

10.1  Electrical Work:  Electrical work shall not be performed on or near 
energized lines or equipment unless specified in the plans and 
specifications and approved by the COR. Plan and layout of proposed 
temporary power to the construction site shall be submitted and approved by 
the COR before work will be permitted.

10.1.1  Upon request by the Contractor, arrangements will be made for 
de-energizing lines and equipment so that work may be performed. All 
outages shall be requested through the COR a minimum of 14 days, unless 
otherwise specified, prior to the beginning of the specified outages. Dates 
and duration will be specified.

10.2  If approved by the COR, the following work may be performed with the 
lines energized using certified hot line equipment on lines above 600 
volts, when the following conditions have been met:

a.  work below the conductors no closer than the clearance required in 
EM 385-1-1 from the energized conductors.

b.  setting and connection of new pre-trimmed poles in energized lines 
which do not replace an existing pole.

c.  setting and removing transformers or other equipment on poles.

d.  installation or removal of hot line connectors, jumpers, dead-end 
insulators for   temporary isolation, etc., which are accomplished with 
hot line equipment from an insulated bucket truck. 

10.3  Energized Line Work Plan: The Contractor shall submit a plan, in 
writing, describing his/her method of operation and the equipment to be 
used on energized lines. Proper certification from an approved source of 
the safe condition of all tools and equipment will be provided with the 
plan. The work will be planned and scheduled so that proper supervision is 
maintained. Emergency procedures, including communication, for 
disconnecting power in the event of an accident will be outlined in the 
plan. The Contractor will review his/her plan with the COR prior to being 
granted permission to perform the work.
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10.4. No work on lines greater than 600 volts will be performed from the 
pole or without the use of an insulated bucket truck.

10.5  No work will be done on overbuilt lines while underbuilt lines are 
energized, except for temporary isolation and switching.

10.6  Electrical Tools and Cords: Hand held electrical tools shall be used 
only on circuits protected by ground fault circuit interrupters for 
protection of personnel. All general use extension cords shall be hard 
usage or extra hard usage.  Damaged or repaired cords shall not be 
permitted.

10.7  Temporary electrical distribution systems and devices shall be 
checked and found acceptable for polarity, ground continuity, and ground 
resistance before initial use and after modification. GFI outlets shall be 
installed and tested with a GFI circuit tester (tripping device) prior to 
use. Portable and vehicle mounted generators shall be inspected for 
compliance with EM 385-1-1 and NFPA 70. All electrical equipment located 
outdoors or in wet locations shall be enclosed in weatherproof enclosures 
in accordance with EM 385-1-1.  Records of all tests and inspections will 
be kept by the contractor and made available on site for review by the 
designated authority.  Submit sketch of proposed temporary power for 
acceptance.

10.8  Seat belts and ROPS shall be installed on all construction equipment. 
The operating authority will furnish proof from the manufacturer or 
licensed engineer that ROPS meets the applicable SAE standards cited in EM 
385-1-1, pg. 302.

10.9  Radiation Permits or Authorizations: Contractors contemplating the 
use of a licensed or DOD regulated radiological device or radioactive 
material on a DOD installation will secure appropriate permit or 
authorization from the Department of Army or Department of the Air Force, 
as applicable. A 45-day lead-time should be programmed for obtaining the 
necessary authorization or permit. When requested, the COR will assist the 
Contractor in obtaining the required permit or authorization.

10.9.1  The Contractor shall  develop and implement a radiation safety 
program to comply with EM 385-1-1, Section 06.E. Provisions for leak tests, 
authorized personnel, transport certificates, etc. will be addressed in the 
radiation safety program.

10.10  Elevating Work Platforms: All elevating work platforms shall be 
designed, constructed, maintained, used, and operated in accordance with 
ANSI A92.3, ANSI A92.6, ANSI A92.5 and EM 385-1-1, Sections 22.J.

10.10.1  Only personnel trained in the use of elevating work platforms 
shall be authorized to use them.  A list of authorized users will be 
maintained by the contractor at the job site. The list will be updated to 
remain current and made available for review on site by the designated 
authority. Personnel safety belts must be worn.

10.11  Fall Protection:  Fall protection in the form of standard 
guardrails, nets, or personal fall arrest systems will be provided for all 
work conducted over 6 feet in height The contractor will submit his/her 
proposed method of fall protection to the COR as part of the Job Hazard 
Analysis for acceptance. If the contractor deems that conventional fall 
protection as described above is not feasible, or creates a greater hazard, 
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 the Contractor will prepare a written fall protection plan in accordance 
with  OSHA 29 CFR 1926.502(k). The plan will demonstrate the reasons that 
conventional fall protection is unfeasible or constitutes a greater hazard 
and will provide alternative safety measures for review and acceptance by 
the COR. 

10.12  Excavations:  All open excavations made in the earth's surface four 
(4) foot or greater will be under the supervision of a competent person  
trained in, and knowledgeable about, soils analysis, the use of protective 
systems, and the requirements of OSHA 29 CFR 1926, Subpart P and EM 
385-1-1, Section 25.  The competent person shall be designated in writing 
by the Contractor and a resume of their training and experience submitted 
to the COR for acceptance. 

10.12.1  Excavations hazards and methods for their control will be 
specified in the job hazard analysis.

10.12.2  Sloping and benching:  The design of sloping and benching shall be 
selected from and in accordance with written tabulated data, such as charts 
and tables. At least one copy of the tabulated data will be maintained at 
the job site.

10.12.3   Support Systems: shall be in accordance with one of the systems 
outlined in a through c below:

 
a. Designs drawn from manufacturer's specifications and in accordance 
with all specifications, limitations, and recommendations issued or 
made by the manufacturer. A copy of the manufacture's specifications, 
recommendations, and limitations will be in written form and maintained 
at the job site.  

b. Designed by a registered engineer. At least one copy of the design 
shall be maintained at the job site during excavation.

c. Designs selected from and in accordance with tabulated data (such as 
tables and charts). At least one copy of the design shall be maintained 
at the job site during excavation

10.12.4  Excavations Greater than 20 Feet in Height: Sloping and benching 
or support systems shall be designed by a registered professional engineer. 
Designs shall be in writing and at least one copy of the design shall be 
maintained at the job site during excavation. The contractor will ensure 
that the registered professional engineer is working within a discipline 
applicable to the excavation work; i.e. it would be inappropriate for an 
electrical engineer to approve shoring designed for an excavation.

10.13  Confined Space:  Entry into and work in a confined space will not be 
allowed when oxygen readings are less than 19.5%  or greater than 23.5% or 
if the lower explosive limit (LEL) reading is greater than 10%, unless 
these conditions are adequately addressed in the confined space entry plan. 
In addition, action levels for toxic atmospheres shall be determined and 
any other known or potential hazards eliminated prior to entry.

   
11.0 LANGUAGE:  For each group that has employees that do not speak 
English, the Contractor will provide a bilingual foreman that is fluent in 
the language of the workers. The contractor will implement the requirements 
of EM 385-1-1, 01.B through these foremen.

12.0 CONTRACTOR SAFETY MEETINGS AND DOCUMENTATION: Contractor shall 
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conduct and document safety meetings among its personnel as required by EM 
385-1-1 and as indicated herein.  Monthly meetings shall be held among all 
supervisors, and  weekly meetings shall be conducted by supervisors or 
foreman for all workers.  The agenda of the meeting shall include specific 
safety items pertinent to work being performed. Documentation shall include 
a summary of items discussed as well as other items required by the EM 
385-1-1. Documentation shall be submitted to the Government monthly.

13.0  COORDINATION WITH OTHER SPECIFICATION SECTIONS:  The requirements
of  this section are meant to supplement requirements of other sections.  
In cases of discrepancies the most stringent requirements shall apply .  
Other safety-related requirements can be found in the following 
specification sections:

a.  Specification Section 00800, Special Contract Requirements
b.  Specification Section 00700, Contract Clauses, paragraph entitled 
"accident Prevention"
c.  Specification Section entitled "Contractor Quality Control"
d.  Other specifications or contract requirements relating to site 
safety or health requirement or medical monitoring.

14.0   CONTRACTOR PERFORMANCE APPRAISAL: The occurrence of accidents and 
near misses due to negligence are strong indications that there has been 
insufficient emphasis on effective implementation and/or commitment to the 
accident prevention program. Should it become obvious that only lip service 
is being given to this program, an interim unsatisfactory performance 
appraisal rating will be issued. If safety continues to be unsatisfactory 
or marginal, the unsatisfactory rating will become final. The contractor 
should be aware that this appraisal will be stored in a national computer 
database which can be accessed by a multitude of agencies or municipalities 
desiring information on prospective contractors. An unsatisfactory rating 
in this database may affect the contractor's ability to obtain future 
Government work.

        -- End of Section --

SECTION 01420  Page 7



Fencing for West Point Proper, USMA, West Point, NY FENCING

SECTION 01451

CONTRACTOR QUALITY CONTROL
NYD Edition 12/99

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic 
designation only.

         AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

  ASTM D 3740   (1996) Evaluation of Agencies Engaged in the Testing and/or 
Inspection of Soil and Rock as Used in Engineering Design and Construction

  ASTM E 329   (1995b) Agencies Engaged in the Testing and/or Inspection of 
Materials Used in Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an effective 
Quality Control program, and all costs associated therewith shall be included 
in the applicable unit prices or lump- sum prices contained in the Bidding 
Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the Contract 
Clause entitled "Inspection of Construction." The quality control system 
shall consist of plans, procedures, and organization necessary to produce an 
end product which complies with the contract requirements.  The system shall 
cover all construction operations, both onsite and off site, and shall be 
keyed to the proposed construction sequence.  For purposes of this section 
the term "construction" shall include all items of work, activities, 
materials and equipment as indicated in the contract documents. Other 
sections of the contract documents may also require separate, specially 
qualified individuals in such areas as chemical data acquisition, sampling 
and analysis, medical monitoring, industrial hygiene, safety officer, etc.  
The CQC organization will coordinate the activities of these individuals.  
The project superintendent will be held responsible for the quality of work 
on the job and is subject to removal by the Contracting Officer for 
non-compliance with quality requirements specified in the contract.  The 
project superintendent in this context shall mean the on-site individual with 
the responsibility for the overall management of the project including 
logistics and production.

3.2   QUALITY CONTROL PLAN
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3.2.1   General

The Contractor shall furnish for review by the Government, not later than 90 
days after receipt of notice to proceed, the Contractor Quality Control (CQC) 
Plan proposed to implement the requirements of the Contract Clause entitled 
"Inspection of Construction."  The plan shall identify personnel, procedures, 
control, instructions, test, records, and forms to be used.  The Government 
will consider an interim plan for the first 90 days of operation.  
Construction will be permitted to begin only after acceptance of the CQC Plan 
or acceptance of an interim plan applicable to the particular feature of work 
to be started. Work outside of the features of work included in an accepted 
interim plan will not be permitted to begin until acceptance of a CQC Plan or 
another interim plan containing the additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and off site, including work by 
subcontractors, fabricator, suppliers, and purchasing agents:

   a.  A description of the quality control organization, including a chart 
showing lines of authority and acknowledgment that the CQC staff shall 
implement the three phase control system for all aspects of the work 
specified.  The staff shall include a CQC System Manager who shall report to 
an officer in the Contractor's organization above the Project Superintendent, 
who is responsible for both quality and production.
   
   b.  The name, qualifications (in resume format), duties, responsibilities, 
and authorities of each person assigned a CQC function.  Clear indication 
that CQC System Manager will have no duties other than Quality Control.

   C.  A copy of the letter to the CQC System Manager signed by an authorized 
official of the firm which describes the responsibilities and delegates 
sufficient authorities to adequately perform the functions of the CQC System 
Manager, including authority to stop work which is not in compliance with the 
contract.  The CQC System Manager shall issue letters of direction to all 
other various quality control representatives outlining duties, authorities, 
and responsibilities.  Copies of these letters will also be furnished to the 
Government.

   d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, off site fabricators, 
suppliers, and purchasing agents.  These procedures shall be in accordance 
with Section 01330 SUBMITTAL PROCEDURES.

   e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph requiring 
test, feature of work to be tested, test frequency, and person responsible 
for each test.  (Laboratory facilities will be approved by the Contracting 
Officer.)  The Contractor shall incorporate all tests required by the 
contract (including systems commissioning and operating tests) to derive the 
above list of testing information which shall be presented in matrix form as 
part of the CQC Plan.  This matrix shall be suitable for use by the 
Contractor and the Government as a checklist to control testing to be done on 
the contract. Coordinate any additional test submission or plan requirements 
for Mechanical and Electrical Systems with appropriate specialized 
specification section if applicable.

   f.  Procedures for tracking preparatory, initial, and follow-up control 
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phases and control, verification, and acceptance tests including 
documentation.  Provide matrix of Preparatory and Initial Inspections 
including specification reference paragraph, the name of the Definable 
Feature of Work, and spaces for date performed,  results, and names of 
attendees.

   g.  Procedures for tracking construction deficiencies from identification 
through acceptable corrective action.  These procedures will establish 
verification that identified deficiencies have been corrected.

   h.  Reporting procedures, including proposed reporting formats.

   i.   A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks and has 
separate control requirements.  It could be identified by different trades or 
disciplines, or it could be work by the same trade in a different 
environment.  Although each section of the specifications may generally be 
considered as a definable feature of work, there is frequently more than one 
definable feature under a particular section.  This list will cover all 
features of work on the project, and will be agreed upon during the 
coordination meeting.  

   j.   A brief explanation of the duties of the CQC organization with 
respect 
to safety. Note that separate Accident Prevention Plan and Hazards Analysis 
is required for submission and acceptance.

   k.  Contractor's plan for training all CQC personnel in the CQC System. 

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction. The Government reserves the 
right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the Contracting 
Officer in writing of any proposed change. Proposed changes are subject to 
acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Pre-construction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted for 
review a minimum of 14 calendar days prior to the Coordination Meeting.  The 
initial plan submitted must be found acceptable by the Government before the 
Coordination Meeting can be held. During the meeting, a mutual understanding 
of the system details shall be developed, including the forms for recording 
the CQC operations, control activities, testing, administration of the system 
for both onsite and off site work, and the interrelationship of Contractor's 
Management and control with the Government's Quality Assurance.  Minutes of 
the meeting shall be prepared by the Government and signed by both the 
Contractor and the Contracting Officer.  The minutes shall become a part of 
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the contract file.  There may be occasions when subsequent conferences will 
be called by either party to reconfirm mutual understandings and/or address 
deficiencies in the CQC system or procedures which may require corrective 
action by the Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   General

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The number of CQC personnel shall be increased as required 
during times of high construction workload.  The Contractor shall provide a 
CQC organization which shall be at the site at all times during progress of 
the work and with complete authority to take any action necessary to ensure 
compliance with the contract.  All CQC staff members shall be subject to 
acceptance by the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within his 
organization at the site of the work who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer, graduate 
architect, or a graduate of construction management, or shall hold a state 
Professional Engineer's license, with a minimum of 2 years construction 
experience on construction similar to this contract, one year of which as a 
Quality Control Representative. The CQC Manager may also be a construction 
person with a minimum of 4 years in related work, one year of which as a QC 
Representative.  This CQC System Manager shall be on the site at all times 
during construction and will be employed by the prime Contractor.  An 
alternate for the CQC System Manager will be identified in the plan to serve 
in the event of the System Manager's absence.  The requirements for the 
alternate will be the same as for the designated CQC System Manager. 

3.4.3   Organizational Expertise

The CQC organization, which includes the CQC System Manager and additional 
qualified personnel, must as a minimum possess general corporate technical 
knowledge of all aspects of the project, and must successfully execute the 
CQC System on all aspects of the project.  Individuals possessing experience 
in specialized areas shall be added to the organization as required during 
periods when such specialty areas are being executed.   Examples of such  
specialized areas would include HVAC, electrical distribution and 
substations, roofing, telecommunication systems,  fire protection and alarm 
systems,  computer installations, specialized welding, specialized finishes, 
precast concrete installation, modular housing, specialized geotech work, 
dredging, sand placement and surveying, chemical data acquisition, hazardous 
material removal and disposal, medical monitoring, etc., depending on the 
nature of the particular project.     The Contractor must demonstrate that 
such additional qualified personnel have received sufficient training and 
indoctrination into the CQC system, and that these personnel properly execute 
the requirements of the CQC System within their areas of expertise.  

3.4.4   Additional Requirement

In addition to the above experience and education requirements the CQC System 
Manager shall have completed within the last five years the course entitled 
"Construction Quality Management for Contractors".  This course is given at a 
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cost of $25 by Government personnel and is of two-day duration.  The 
Government will provide one instruction manual for the course.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC Organization at full strength at all 
times.  When it is necessary to make changes to the organization, the 
Contractor shall revise the CQC Plan to reflect the changes and submit the 
changes to the Contracting Officer for acceptance.

3.5   SUBMITTALS

Submittals shall be made as specified in Section 01330 SUBMITTAL PROCEDURES.  
The CQC organization shall be responsible for certifying that all submittals 
are in compliance with the contract requirements and are submitted in 
accordance with the date on the submittal register.  CQC personnel shall also 
make physical checks of materials and equipment before installation to insure 
compliance with approved shop drawings.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures that 
the construction, to include that of subcontractors and suppliers, complies 
with the requirements of the contract. At least three phases of control shall 
be conducted by the CQC System Manager for each definable feature of work as 
follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work after all required plans/documents/materials are 
approved/accepted, and after copies are at the worksite, and shall include:

      a.  A review of each paragraph of applicable specifications.

      b.  A review of the contract drawings.

      c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

      d.  Review of provisions that have been made to provide required 
control inspection and testing.

      e.  Examination of the work area to assure that all required  
preliminary work has been completed and is in compliance with the contract.

      f.  A physical examination of required materials, equipment, and sample 
work to assure that they are on hand, conform to approved shop drawings or 
submitted data, and are properly stored.

      g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met per EM 385-1-1, "Safety and Health Requirements 
Manual".

      h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction tolerances and 
workmanship standards for that feature of work.

      i.  A check to ensure that the portion of the plan for the work to be 
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performed has been accepted by the Contracting Officer.

      j.  Discussion of the initial control phase.

      k.  The Government shall be notified at least 48 hours in advance of 
beginning the preparatory control phase meeting.  This phase shall include a 
meeting conducted by the CQC System Manager and attended by the 
Superintendent, other CQC personnel (as applicable), and the foreman 
responsible for the definable feature.  The results of the preparatory phase 
actions shall be documented by separate minutes prepared by the CQC System 
Manager and attached to the daily CQC report.  The Contractor shall  clearly 
indicate its intent and plan for communication of the results of the 
preparatory phase to applicable workers, to include materials, construction 
methods,  workmanship standards, safety considerations and procedures, and 
preparatory phase meeting minutes.  

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work (DFW) when the accomplishment of a representative sample of the work is 
impending.  The following shall be accomplished:

      a.  A check of the portion of work done to ensure that it is in full 
compliance with contract requirements.  Review minutes of the preparatory 
meeting.

      b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

      c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample panels as 
appropriate.

      d.  Resolve all differences.

      e.  Check safety to include compliance with and upgrading of the safety 
plan and activity hazard analysis.  Review the activity analysis with each 
worker.

      f.   The Government shall be notified at least 48 hours in advance of 
beginning the initial phase meeting.  This phase shall include a meeting 
conducted by the CQC System Manager and attended by the superintendent, other 
CQC personnel (as applicable), the foreman responsible for the definable 
feature and the work crew(s) for the appropriate  DFW.  Separate minutes of 
this phase shall be prepared by the CQC System Manager and attached to the 
daily CQC report. Exact location (i.e. CQC Report number) of initial phase 
shall be indicated for future reference and comparison with follow?up phases.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The checks 
shall be made a matter of record in the CQC documentation.  Final follow-up 
checks shall be conducted and all deficiencies corrected prior to the start 
of additional features of work which may be affected by the deficient work.  
The Contractor shall not build upon or conceal non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

SECTION 01451  Page 6



Fencing for West Point Proper, USMA, West Point, NY FENCING

Additional preparatory and initial phases shall be conducted on the same 
definable feature of work if the quality of on-going work is unacceptable, if 
there are changes in the applicable CQC staff, onsite production supervision 
or work crew, if work on a definable feature is resumed after a substantial 
period of inactivity, or if other problems develop.

3.6.5    Definable Feature of Work: Definition and Discussion

A Definable Feature of Work (DFW) is a portion of work consisting of 
materials, equipment, supplies and procedures which are closely related to 
each other, have the same control and will be accomplished by the same work 
crew to completion.  A DFW must be sufficiently small so that control of the 
work (i.e. communication of requirements to workers, inspection of materials 
and workmanship and correction of deficiencies) will be easily accomplished.  
Some examples for various types of projects are:

      * Rough-in of electrical boxes and wiring methods

      * Lighting fixtures, receptacles, and accessories

      * Panelboards, circuit breakers and motors.

      * Water supply piping, fittings and supports

      * DWV piping, fittings and supports for plumbing

      * Concrete reinforcement and formwork

      * Concrete mixing, placement, curing and finishing

      * Testing Procedure for contaminated soil, materials and storage tank 
contents

      * Storage Tank disassembly and removal

      * Setting up of decontamination area, exclusion zones and standard 
safety procedures for asbestos removal

      * Asbestos removal and disposal procedures

      * Chemical Data Acquisition

      * Preparation, removal and disposal of contaminated material

      * Dredging and placement.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to contract 
requirements.  Upon request, the Contractor shall furnish to the Government 
duplicate samples of test specimens for possible testing by the Government.  
Testing includes operation and/or acceptance tests when specified.  The 
Contractor shall procure the services of a laboratory which has been 
assurance inspected by the Corps of Engineers within the last two years.  The 
Contractor shall perform the following activities and record and provide the 
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following data:

    a.  Verify that testing procedures comply with contract requirements.

    b.  Verify that facilities and testing equipment are available and comply 
with testing standards.

    c.  Check test instrument calibration data against certified standards.

    d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have been 
prepared.

    e.  Results of all tests taken, both passing and failing tests, will be 
recorded on the CQC report for the date taken. Specification paragraph 
reference, location where tests were taken, and the sequential control number 
identifying the test will be given.  If approved by the Contracting Officer, 
actual test reports may be submitted later with a reference to the test 
number and date taken.  An information copy of tests performed by an off site 
or commercial test facility will be provided directly to the Contracting 
Officer.  Failure to submit timely test reports as stated may result in 
nonpayment for related work performed and disapproval of the test facility 
for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment and 
calibration in the proposed laboratory for compliance with the standards set 
forth in the contract specifications and to check the laboratory technician's 
testing procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, aggregate and steel shall meet criteria detailed in ASTM D 
3740 and ASTM E 329. The Government requires a Corps of Engineers capability 
check of the laboratory which the contractor proposes to perform tests on 
soils, concrete, asphalt, aggregate and steel.  If the laboratory proposed 
has not had the required Corps of Engineers capability check within the last 
two years, it will be performed by the Corps of Engineers at a cost of $7200 
to the contractor.  This cost will be paid by the Contractor via check 
directly to the Corps of Engineers Laboratory performing the inspection and 
report.  

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be 
assessed a charge of $7200 to reimburse the Government for each succeeding 
recheck of the laboratory or the checking of a subsequently selected 
laboratory. 

3.7.3   On-Site Laboratory

The Government reserves the right to utilize the Contractor's control testing 
laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be borne 
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by the Contractor.  Samples of materials for test verification and acceptance 
testing by the Government shall be delivered to the Corps of Engineers 
Division Laboratory, as designated by the Government Representative. 
Coordination for each specific test, exact delivery location and dates will 
be made through the Area Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a "punch list" of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be corrected. 
 The CQC System Manager or staff shall make a second inspection to ascertain 
that all deficiencies have been corrected.  Once this is accomplished the 
Contractor shall notify the Government that the facility is ready for the 
Government's "Pre-final" inspection.  

3.8.2   Pre-Final Inspection

The Government will perform this inspection to verify that the facility is 
ready to be occupied. A Government "Pre-final Punch List" will be developed 
as a result of this inspection.  The Contractor's CQC System Manager shall 
ensure that all items on this list have been corrected and so notify the 
Government so that a "Final" inspection with the customer can be scheduled.  
Any items noted on the "Pre-final" inspection shall be corrected in a timely 
manner.  These inspections and any deficiency corrections required by this 
paragraph will be accomplished within the time slated for completion of the 
entire work or any particular increment thereof if the project is divided 
into increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person and the Contracting 
Officer's Representative will be in attendance at this inspection.  
Additional Government personnel including, but not limited to, those from 
Base/Post Civil Facility Engineer user groups, and major commands may also be 
in attendance.  The final acceptance inspection will be formally scheduled by 
the Contracting Officer based upon results of the Pre-Final Inspection.  
Notice will be given to the Contracting Officer at least 14 days prior to the 
final acceptance inspection and shall include the Contractor's assurance that 
all specific items previously identified to the Contractor as being 
acceptable, along with all remaining work performed under the contract, will 
be complete and acceptable by the date scheduled for the final acceptance 
inspection.  Failure of the Contractor to have all contract work acceptably 
complete for this inspection will be cause for the Contracting Officer to 
bill the Contractor for the Government's additional inspection cost in 
accordance with the contract clause entitled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence that 
required quality control activities and/or tests have been performed.  These 
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records shall include the work of subcontractors and suppliers and shall be 
on an acceptable form that includes, as a minimum, the following information:

    a.  Contractor/subcontractor and their area of responsibility.

    b.  Operating plant/equipment with hours worked, idle, or down for repair.

    c.  Work performed each day, giving location, description, and by whom.  
When Network Analysis (NAS) is used, identify each phase of work performed 
each day by NAS activity number.

    d.  Test and/or control activities performed with results and references 
to specifications/drawings requirements.  The control phase should be 
identified (Preparatory, Initial, Follow-up).  List deficiencies noted along 
with corrective action.

    e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings requirements.

    f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

    g.  Off-site surveillance activities, including actions taken.

    h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

    i.  Instructions given/received and conflicts in plans and/or 
specifications.

    j.  Contractor's verification statement.

These records shall indicate a description of trades working on the project; 
the number of personnel working; weather conditions encountered; and any 
delays encountered.  "N/A" shall be entered into any field for which no entry 
is intended.  These records shall cover both conforming and deficient 
features and shall include a statement that equipment and materials 
incorporated in the work and workmanship comply with the contract.  The 
original and one copy of these records in report form shall be furnished to 
the Government daily within 16 hours after the date(s) covered by the report, 
except that reports need not be submitted for days on which no work is 
performed.  As a minimum, one report shall be prepared and submitted for 
every seven days of no work and on the last day of a no work period.  All 
calendar days shall be accounted for throughout the life of the contract.  
The first report following a day of no work shall be for that day only. 
Reports shall be signed and dated by the CQC System Manager. The report from 
the CQC System Manager shall include copies of test reports and copies of 
reports prepared by all subordinate quality control personnel.  All 
documentation is expected to be literate, legible and complete.

3.10   SAMPLE FORMS

(Note: If the Resident Management System (RMS) is required to be used by the 
contractor for the QC System as indicated elsewhere in this contract, 
Contractor will generate all reports in the RMS System, and attached forms 
will serve as guidance only.  Otherwise forms contained herein will be used 
by the by CQC Staff for CQC System reporting ). 

   a.  The 2-page form at the end of the section will be used for the basic 
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CQC Report. CQC personnel shall attach continuation sheets as required for 
any entries which cannot fit on the basic form.  Preparatory and Initial 
Inspections, when performed, shall be indicated on the basic CQC report and 
minutes for each inspection shall be attached. Minutes will consist of a list 
of specific requirements for materials, procedures or equipment to be 
employed and shall also include any understandings reached or items of 
special importance discussed.

   b.  In addition, outstanding deficiencies shall be listed on the form 
"List of Outstanding Deficiencies" at the end of this section and shall be 
attached to each CQC report.  As deficiencies are corrected, they are to be 
acknowledged on the basic CQC report and shall be deleted from the list.

   c.  Form at the end of this section entitled "CQC Test Report List" shall 
be used by the Contractor to track testing to be done as the project 
progresses, and also to summarize the Contractor's Quality Control testing to 
be reported on the CQC Plan.

   d.  Form "Record of Preparatory and Initial Inspections" at the end of 
this section shall be used by the Contractor to track Preparatory and Initial 
inspections as the project progresses and also to summarize these required 
inspections as part of the CQC Plan.
   
   e.  Additional reporting forms pertaining to specialized activities may be 
included herein or elsewhere in the contract, and shall be used for reporting 
as indicated.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, when 
delivered to the Contractor at the work site, shall be deemed sufficient for 
the purpose of notification.  If the Contractor fails or refuses to comply 
promptly, the Contracting Officer may issue an order stopping all or part of 
the work until satisfactory corrective action has been taken.  No part of the 
time lost due to such stop orders shall be made the subject of claim for 
extension of time or for excess costs or damages by the Contractor.  
Deficiencies cited and verbal instructions given to the Contractor by the 
Government Representative shall be entered into that day's CQC Report.

                                         (FORMS FOLLOW)

                                           -- End of Section --
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SECTION 01572

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT
02/03

PART 1   GENERAL

1.1   GOVERNMENT POLICY

Government policy is to apply sound environmental principles in the design, 
construction and use of facilities. As part of the implementation of that 
policy the Contractor shall: (1) practice efficient waste management when 
sizing, cutting, and installing products and materials and (2) use all 
reasonable means to divert construction and demolition waste from landfills 
and incinerators and to facilitate their recycling or reuse.

1.2   MANAGEMENT

The Contractor shall take a pro-active, responsible role in the management 
of construction and demolition waste and require all subcontractors, 
vendors and suppliers to participate in the effort. Construction and 
demolition waste includes products of demolition or removal, excess or 
unusable construction materials, packaging material for construction 
products, and other materials generated during the construction process but 
not incorporated into the work. In the management of waste consideration 
shall be given to the availability of viable markets, the condition of the 
material, the ability to provide the material in suitable condition and in 
a quantity acceptable to available markets, and time constraints imposed by 
internal project completion mandates. The contractor shall be responsible 
for implementation of any special programs involving rebates or similar 
incentives related to recycling of waste. Revenues or other savings 
obtained for salvage, or recycling shall accrue to the Contractor. Firms 
and facilities used for recycling, reuse, and disposal shall be 
appropriately permitted for the intended use to the extent required by 
federal, state, and local regulations.

1.3   PLAN

A waste management plan shall be submitted to the Contracting Officer and 
the Environmental Management Branch of the Department of Public Works (DPW) 
at USMA, within 15 days after contract award and before initiating any site 
preparation work. The plan shall include the following:

a.  Name of individuals on the Contractor's staff responsible for waste 
prevention and management.

b.  Actions that will be taken to reduce solid waste generation.

c.  Description of the specific approaches to be used in recycling/ 
reuse of the various materials generated, including the areas and 
equipment to be used for processing, sorting, and temporary storage of 
wastes.

d.  Characterization, including estimated types and quantities, of the 
waste to be generated.

e.  Name of landfill and/or incinerator to be used and the estimated 
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costs for use, assuming that there would be no salvage or recycling on 
the project.

f.  Identification of local and regional reuse programs, including 
non-profit organizations such as schools, local housing agencies, and 
organizations that accept used materials such as materials exchange 
networks and Habitat for Humanity.

g.  List of specific waste materials that will be salvaged for resale, 
salvaged and reused, or recycled.  Recycling facilities that will be 
used shall be identified.

h.  Identification of materials that cannot be recycled/reused with an 
explanation or justification.

i.  Anticipated net cost savings determined by subtracting Contractor 
program management costs and the cost of disposal from the revenue 
generated by sale of the materials and the incineration and/or landfill 
cost avoidance.

1.4   RECORDS

Records shall be maintained to document the quantity of waste generated; 
the quantity of waste diverted through sale, reuse, or recycling; and the 
quantity of waste disposed by landfill or incineration. The records shall 
be made available to the Contracting Officer and Environmental Management 
Branch during construction, and a copy of the records shall be delivered to 
the Contracting Officer and the Environmental Management Branch of the DPW 
upon completion of the construction.

1.5   COLLECTION

The necessary containers, bins and storage areas to facilitate effective 
waste management shall be provided and shall be clearly and appropriately 
identified.  Recyclable materials shall be handled to prevent contamination 
of materials from incompatible products and materials and separated by one 
of the following methods:

1.5.1   Source Separated Method

Waste products and materials that are recyclable shall be separated from 
trash and sorted into appropriately marked separate containers and then 
transported to the respective recycling facility for further processing.

1.5.2   Co-Mingled Method

Waste products and recyclable materials shall be placed into a single 
container and then transported to a recycling facility where the recyclable 
materials are sorted and processed.

1.5.3   Other Methods

Other methods proposed by the Contractor may be used when approved by the 
Contracting Officer and the Environmental Management Branch.

1.6   DISPOSAL

Except as otherwise specified in other sections of the specifications, 
disposal shall be in accordance with the following:
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1.6.1   Reuse

First consideration shall be given to salvage for reuse since little or no 
re-processing is necessary for this method, and less pollution is created 
when items are reused in their original form.  Sale or donation of waste 
suitable for reuse shall be considered.  Salvaged materials, other than 
those specified in other sections to be salvaged and reinstalled, shall not 
be used in this project.

1.6.2   Recycle

Waste materials not suitable for reuse, but having value as being 
recyclable, shall be made available for recycling whenever economically 
feasible.

1.6.3   Waste

Materials with no practical use or economic benefit shall be disposed at a 
landfill or incinerator.

       -- End of Section --
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SECTION 02231

CLEARING
09/03

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Nonsaleable Materials; G, A

Written permission to dispose of such products on private property 
shall be filed with the Contracting Officer.  

SD-04 Samples

Herbicide

Submit samples in cans with manufacturer's label.  

1.2   DELIVERY, STORAGE, AND HANDLING

Deliver materials to, store at the site, and handle in a manner which will 
maintain the materials in their original manufactured or fabricated 
condition until ready for use.

PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION

3.1.1   Roads and Walks

Keep roads and walks free of dirt and debris at all times.

3.1.2   Trees, Shrubs, and Existing Facilities

Trees and vegetation to be left standing shall be protected from damage 
incident to clearing, and construction operations by the erection of 
barriers or by such other means as the circumstances require.

3.1.3   Utility Lines

Protect existing utility lines that are indicated to remain from damage. 
Notify the Contracting Officer immediately of damage to or an encounter 
with an unknown existing utility line.  The Contractor shall be responsible 
for the repairs of damage to existing utility lines that are indicated or 
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made known to the Contractor prior to start of clearing operations.  When 
utility lines which are to be removed are encountered within the area of 
operations, the Contractor shall notify the Contracting Officer in ample 
time to minimize interruption of the service.

3.2   CLEARING

Clearing shall consist of the felling, trimming, and cutting of trees into 
sections. Rubbish occurring within the areas to be cleared shall be 
disposed of outside the limits of the Government-controlled land at the 
Contractor's responsibility.   Trees, stumps, roots, brush, and other 
vegetation in areas to be cleared shall be cut off flush with or below the 
original ground surface.  Trees whose branches overhang the cleared area on 
the outside of the fence shall be trimmed of branches as indicated or 
directed.  Limbs and branches to be trimmed shall be neatly cut close to 
the bole of the tree or main branches.

On the ski slope, large trees within the area to be cleared on either side 
of the fence, which form a canopy over the fence, will be left in place.

3.3   TREE REMOVAL

Where indicated or directed, trees shall be removed from areas outside 
those areas designated for clearing.  This work shall include the felling 
of such trees.  Trees shall be disposed of as specified in paragraph 
DISPOSITION OF MATERIALS.

3.4   PRUNING

Trim trees designated to be left standing within the cleared areas of dead 
branches 1 1/2 inches or more in diameter.  Pruning cuts shall be made 
using the Natural Target Method; no flush cuts.  

3.5   DISPOSITION OF MATERIALS

3.5.1   Nonsaleable Materials

The branches and stems of all trees and shrubs in the area to be cleared 
for the security fence will be chipped in place, with the resulting mulch 
material distributed, not piled, on-site within the cleared area.  Stems 
too larged to be chipped will be cut into sections (maximum length 12 feet) 
and placed just outside the cleared area.  These stems will be placed 
generally perpendicular to the cleared area and will not be piled; each 
stem will be placed on the ground.  As an alternative, large stems may be 
removed from USMA property and disposed of properly.

       -- End of Section --
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SECTION 02821A

FENCING
04/04

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

             
      AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)

ANSI C2 (IEEE)                  (1997) National Electrical Safety Code

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 121 (1999) Metallic-Coated Carbon Steel Barbed 
Wire

ASTM A 153/A 153M (2003) Zinc Coating (Hot-Dip) on Iron and 
Steel Hardware

ASTM A 780 (2001) Repair of Damaged and Uncoated 
Areas of Hot-Dipped Galvanized Coatings

ASTM A 824 (2001) Metallic-Coated Steel Marcelled 
Tension Wire for Use with Chain Link Fence

ASTM F 1043 (2003) Strength and Protective Coatings on 
Metal Industrial Chain-Link Fence Framework

ASTM F 1083 (1997) Specification for Pipe, Steel, 
Hot-Dipped Zinc-Coated (Galvanized) 
Welded, for Fence Structures

ASTM F 626 (1996a) Fence Fittings

ASTM F 668 (1999a) Poly(Vinyl Chloride) (PVC)-Coated 
Steel Chain-Link Fence Fabric

ASTM F 900 (2003) Industrial and Commercial Swing 
Gates

      
         NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA-70-2002                    (2002) National Electrical Code

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
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that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Chain Link Fence

Statement, signed by an official authorized to certify on behalf 
of the manufacturer, attesting that the chain link fence and 
component materials meet the specified requirements.

SD-05 Design Data

Grounding Details; G, A

The Contractor shall submit for approval all equipment and 
installation details related to grounding of the fence.

SD-11 Closeout Submittals

Ground Test; G, A

Upon completion of the installation the Contractor shall submit 
for approval and final acceptance all ground test as prescribed in 
paragraph 3.9 GROUNDING.

1.3   APPROVAL OF POLYVINYL CHLORIDE-COATED FENCE MATERIALS

Polyvinyl chloride-coated fence materials shall be throughly inspected for 
cracking, peeling, and conformance with the specifications by the 
Contracting Officer's Representative prior to installation.  Any fence 
materials rejected by the Contracting Officer's Representative shall be 
replaced by the contractor with approved materials at no additional cost to 
the Government.

PART 2   PRODUCTS

2.1   FENCE FABRIC

Fence fabric shall conform to the following:

2.1.1   Chain Link Fence Fabric

Class 2b polyvinyl chloride-coated steel fabric with 0.3 ounces of zinc 
coating per square foot in accordance with ASTM F 668.  Fabric shall be 
fabricated of 9 gauge wire woven in 2 inch mesh.  Polyvinyl chloride 
coating for fabric and all other fence components shall be manufacturer's 
standard black in color.  Fabric height shall be as shown.  Fabric shall be 
twisted and barbed on the top selvage and knuckled on the bottom selvage.

2.2   GATES

ASTM F 900.  Gate shall be the type and swing shown.  Gate frames shall 
conform to strength and coating requirements of ASTM F 1083 for Group IA, 
steel pipe, with external coating Type A, nominal pipe size (NPS) 1-1/2.  
Gate frames shall conform to strength and coating requirements of ASTM F 
1043, for Group IC, steel pipe with external coating Type A or Type B, 
nominal pipe size (NPS) 1-1/2.  Gate frames shall be polyvinyl chloride 
coated steel pipe Group IA or Group IC with external coating Type A, a 
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nominal pipe size (NPS) 1-1/2, conforming to ASTM F 1043.  Gate fabric 
shall be as specified for chain link fabric.  Gate leaves more than 8 feet 
wide shall have either intermediate members and diagonal truss rods or 
shall have tubular members as necessary to provide rigid construction, free 
from sag or twist.  Gate leaves less than 8 feet wide shall have truss rods 
or intermediate braces.  Gate fabric shall be attached to the gate frame by 
method standard with the manufacturer except that welding will not be 
permitted.  Latches, hinges, stops, keepers, rollers, and other hardware 
items shall be furnished as required for the operation of the gate.  
Latches shall be arranged for padlocking so that the padlock will be 
accessible from both sides of the gate.  Stops shall be provided for 
holding the gates in the open position.  Each end member of gate frames 
shall be extended sufficiently above the top member to carry three strands 
of barbed wire in horizontal alignment with barbed wire strands on the 
fence.

2.3   POSTS

2.3.1   Metal Posts for Chain Link Fence

ASTM F 1083, zinc-coated.  Group IA, with external coating Type A steel 
pipe.  Group IC steel pipe, zinc-coated with external coating Type A or 
Type B and Group IIA, roll-formed steel sections, shall meet the strength 
and coating requirements of ASTM F 1043.  Group III, ASTM F 1043 steel 
H-section may be used for line posts in lieu of line post shapes specified 
for the other classes.  Posts shall be either Group IA steel pipe, Group 
IC, Group IIA roll-formed steel sections or Group III steel H-sections and 
shall be zinc-coated (Type A) and polyvinyl chloride coated conforming to 
the requirements of ASTM F 1043.  Sizes shall be as shown on the drawings.  
Line posts and terminal (corner, gate, and pull) posts selected shall be of 
the same designation throughout the fence.  Gate post shall be for the gate 
type specified subject to the limitation specified in ASTM F 900.

2.4   BRACES AND RAILS

ASTM F 1083, zinc-coated, Group IA, steel pipe, size NPS 1-1/4.  Group IC 
steel pipe, zinc-coated, shall meet the strength and coating requirements 
of ASTM F 1043.  Braces shall be Group IA or Group IC, steel pipe, size NPS 
1-1/4 or Group IIA, roll-formed steel sections size 1-21/32 inch and shall 
be zinc-coated (Type A) and polyvinyl chloride-coated conforming to the 
requirements of ASTM F 1043.  Group IIA, roll-formed steel sections, size 
1-21/32 inch, conforming to ASTM F 1043, may be used as braces and rails if 
Group II line posts are furnished.

2.5   WIRE

2.5.1   Tension Wire

Tension wire shall be Type I or Type II, Class 2 coating, in accordance 
with ASTM A 824.

2.6   ACCESSORIES

ASTM F 626.  Ferrous accessories shall be zinc or aluminum coated.  Truss 
rods shall be provided with turnbuckles or other equivalent provisions for 
adjustment.  Barbed wire shall be 2 strand, 12-1/2 gauge wire, zinc-coated, 
Class 3 in accordance with ASTM A 121 or aluminum coated Type I in 
accordance with ASTM A 585.  Barbed wire shall be four-point barbed type 
steel wire.  Barbed wire support arms shall be the single arm type and of 
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the design required for the post furnished.  Tie wire for attaching fabric 
to rails, braces, and posts shall be 9 gauge steel wire and match the 
coating of the fence fabric.  Miscellaneous hardware coatings shall conform 
to ASTM A 153/A 153M unless modified.

2.7   CONCRETE

ASTM C 94/C 94M using 3/4 inch maximum size aggregate, and having minimum 
compressive strength of 3000 psi at 28 days.  Grout shall consist of one 
part Portland cement to three parts clean, well-graded sand and the minimum 
amount of water to produce a workable mix.

PART 3   EXECUTION

3.1   INSTALLATION

Fence shall be installed to the lines and grades indicated.  The area on 
either side of the fence line shall be cleared to the extent indicated.  
Line posts shall be spaced equidistant at intervals not exceeding 10 feet 
except in UXO area.  Terminal (corner, gate, and pull) posts shall be set 
at abrupt changes in vertical and horizontal alignment.  Fabric shall be 
continuous between terminal posts; however, runs between terminal posts 
shall not exceed 500 feet.  Any damage to galvanized surfaces, including 
welding, shall be repaired with paint containing zinc dust in accordance 
with ASTM A 780.

3.2   EXCAVATION

Post holes shall be cleared of loose material.  Waste material shall be 
spread where directed.  The ground surface irregularities along the fence 
line shall be eliminated to the extent necessary to maintain a 2 inch 
clearance between the bottom of the fabric and grade at the fence posts.

3.3   POST INSTALLATION

3.3.1   Posts for Chain Link Fence

Posts shall be set plumb and in alignment.  Except where solid rock is 
encountered, posts shall be set in concrete to the depth indicated on the 
drawings.  Where solid rock is encountered with no overburden, posts shall 
be set to a minimum depth of 18 inches in rock.  Where solid rock is 
covered with an overburden of soil or loose rock, posts shall be set to the 
minimum depth indicated on the drawing unless a penetration of 18 inches in 
solid rock is achieved before reaching the indicated depth, in which case 
depth of penetration shall terminate.  All portions of posts set in rock 
shall be grouted.  Portions of posts not set in rock shall be set in 
concrete from the rock to ground level.  Posts set in concrete shall be set 
in holes not less than the diameter shown on the drawings.  Diameters of 
holes in solid rock shall be at least 1 inch greater than the largest cross 
section of the post.  Concrete and grout shall be thoroughly consolidated 
around each post, shall be free of voids and finished to form a dome.  
Concrete and grout shall be allowed to cure for 72 hours prior to 
attachment of any item to the posts.

3.4   BRACES AND TRUSS RODS

Braces and truss rods shall be installed as indicated and in conformance 
with the standard practice for the fence furnished.  Horizontal 
(compression) braces and diagonal truss (tension) rods shall be installed 
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on fences over 6 feet in height.  Braces and truss rods shall extend from 
terminal posts to line posts.  Diagonal braces shall form an angle of 
approximately 40 to 50 degrees with the horizontal.

3.5   TENSION WIRES

Tension wires shall be installed along the top and bottom of the fence line 
and attached to the terminal posts of each stretch of the fence.  Top 
tension wires shall be installed within the top 1 foot of the installed 
fabric.  Bottom tension wire shall be installed within the bottom 6 inches 
of the installed fabric.  Tension wire shall be pulled taut and shall be 
free of sag.

3.6   CHAIN LINK FABRIC

Chain link fabric shall be installed on the side of the post indicated.  
Fabric shall be attached to terminal posts with stretcher bars and tension 
bands.  Bands shall be spaced at approximately 15 inch intervals.  The 
fabric shall be installed and pulled taut to provide a smooth and uniform 
appearance free from sag, without permanently distorting the fabric diamond 
or reducing the fabric height.  Fabric shall be fastened to line posts at 
approximately 15 inch intervals and fastened to all rails and tension wires 
at approximately 12 inch intervals.  Fabric shall be cut by untwisting and 
removing pickets.  Splicing shall be accomplished by weaving a single 
picket into the ends of the rolls to be joined.  The bottom of the 
installed fabric shall be 2 inches above the ground at the fence posts.

3.7   BARBED WIRE SUPPORTING ARMS AND BARBED WIRE

3.7.1   General Requirements

Barbed wire supporting arms and barbed wire shall be installed as indicated 
and as recommended by the manufacturer.  Supporting arms shall be anchored 
with 3/8 inch diameter plain pin rivets or, at the Contractor's option, 
with studs driven by low-velocity explosive-actuated tools for steel, 
wrought iron, ductile iron, or malleable iron.  Studs driven by an 
explosive-actuated tool shall not be used with gray iron or other material 
that can be fractured.  A minimum of two studs per support arm shall be 
used.  Barbed wire shall be pulled taut and attached to the arms with clips 
or other means that will prevent easy removal.

3.8   GATE INSTALLATION

Gates shall be installed at the locations shown.  Hinged gates shall be 
mounted to swing as indicated.  Latches, stops, and keepers shall be 
installed as required.  Padlocks shall be attached to gates or gate posts 
with chains.  Hinge pins, and hardware shall be welded or otherwise secured 
to prevent removal.

3.9   GROUNDING

Electrical equipment attached to the fence shall be grounded in accordance 
with the National Electrical Code, NFPA-70.  Fences shall be grounded at 
the closest approach to each building located within 50 feet of the fence, 
and at each fence post which does not extend at least 36 inches into the 
ground (see detail on drawings) and at locations where rock may be 
encountered.  Each gate panel shall be bonded to its gate post with a 
flexible, braided, copper bond strap #8 AWG or larger.  Fences crossed by 
powerlines of 600 volts or more shall be grounded at or near the point of 
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crossing and at distances not exceeding 50 feet on each side of the 
crossing.  Fences which are parallel to, and within 20 feet of overhead 
power lines shall be grounded for the entire length at points not exceeding 
150 feet or at a minimum of 4 locations, whichever is greater.  The 
Contractor shall perform ground resistance tests in accordance with IEEE 81 
utilizing the fall of potential method, at each end of gate post opening 
and any overhead power line crossings and parallel locations, at intervals 
of 150 feet.   All ground connections shall be made using the exothermic 
weld (fusion process).  Ground clamps shall not be used.  Ground conductor 
shall consist of No. 8 AWG solid copper wire.  Grounding electrodes shall 
be 3/4 inch by 10 foot long copper-clad steel rod.  Electrodes shall be 
driven into the earth so that the top of the electrode is at least 6 inches 
below the grade.  Where driving is impracticable, electrodes shall be 
buried a minimum of 12 inches deep and radially from the fence.  The top of 
the electrode shall be not less than 2 feet or more than 8 feet from the 
fence.  Ground conductor shall be clamped to the fence and electrodes with 
bronze grounding clamps to create electrical continuity between fence 
posts, fence fabric, and ground rods.  After installation the total 
resistance of fence to ground shall not be greater than 25 ohms.

    -- End of Section --
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SECTION 02921

SEEDING

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM C 602 (1995a; R 2001) Agricultural Liming 
Materials

ASTM D 2028 (1977; R 2004) Cutback Asphalt 
(Rapid-Curing Type)

ASTM D 4972 (2001) pH of Soils

ASTM D 5268 (2002) Topsoil Used for Landscaping 
Purposes

ASTM D 5883 (1996; R 2002) Use of Rotary Kiln Produced 
Expanded Shale, Clay or Slate (ESCS) as a 
Mineral Amendment in Topsoil Used for 
Landscaping and Related Purposes

ASTM D 977 (2003) Emulsified Asphalt

U.S. DEPARTMENT OF AGRICULTURE (USDA)

AMS Seed Act (1995) Federal Seed Act Regulations Part 
201 

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Equipment; G, A
Surface Erosion Control Material; G, A
Chemical Treatment Material; G, A

  Manufacturer's literature including physical characteristics, 
application and installation instructions for equipment, surface 
erosion control material and chemical treatment material.

  A listing of equipment to be used for the seeding operation.
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Delivery; G, A

  Delivery schedule.

Finished Grade and Topsoil; G, A

  Finished grade status.

Topsoil; G, A

  Availability of topsoil from the stripping and stock piling 
operation.

Quantity Check; G, A

  Bag count or bulk weight measurements of material used compared 
with area covered to determine the application rate and quantity 
installed.

Seed Establishment Period; G, A

  Calendar time period for the seed establishment period.  When 
there is more than one seed establishment period, the boundaries 
of the seeded area covered for each period shall be described.

Maintenance Record; G, A

  Maintenance work performed, area repaired or reinstalled, 
diagnosis for unsatisfactory stand of grass plants.

Application of Pesticide; G, A

  Pesticide treatment plan with sequence of treatment work with 
dates and times.  The pesticide trade name, EPA registration 
number, chemical composition, formulation, concentration of 
original and diluted material, application rate of active 
ingredients, method of application, area treated, amount applied; 
and the name and state license number of the state certified 
applicator shall be included.

SD-04 Samples

Delivered Topsoil; G, A

  Samples taken from several locations at the source.

Soil Amendments; G, A

  A 10 pound sample.

SD-06 Test Reports

Equipment Calibration; G, A

  Certification of calibration tests conducted on the equipment 
used in the seeding operation.

Soil Test; G, A
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  Certified reports of inspections and laboratory tests, prepared 
by an independent testing agency, including analysis and 
interpretation of test results.  Each report shall be properly 
identified.  Test methods used and compliance with recognized test 
standards shall be described.

SD-07 Certificates

Seed; G, A
Topsoil; G, A
pH Adjuster; G, A
Fertilizer; G, A
Organic Material; G, A
Soil Conditioner; G, A
Mulch; G, A
Asphalt Adhesive; G, A
Pesticide; G, A

  Prior to the delivery of materials, certificates of compliance 
attesting that materials meet the specified requirements.  
Certified copies of the material certificates shall include the 
following:

     a.  Seed.  Classification, botanical name, common name, 
percent pure live seed, minimum percent germination and hard seed, 
maximum percent weed seed content, and date tested.

     b.  Topsoil.  Particle size, pH, organic matter content, 
textural class, soluble salts, chemical and mechanical analyses.

     c.  pH Adjuster.  Calcium carbonate equivalent and sieve 
analysis.

     d.  Fertilizer.  Chemical analysis and composition percent.

     e.  Organic Material:  Composition and source.

     f.  Soil Conditioner:  Composition and source.

     g.  Mulch:  Composition and source.

     h.  Asphalt Adhesive:  Composition.

     i.  Pesticide.  EPA registration number and registered uses.

1.3   SOURCE INSPECTION

The source of delivered topsoil shall be subject to inspection.

1.4   DELIVERY, INSPECTION, STORAGE, AND HANDLING

1.4.1   Delivery

A delivery schedule shall be provided at least 10 calendar days prior to 
the first day of delivery.
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1.4.1.1   Delivered Topsoil

Prior to the delivery of any topsoil, its availability shall be verified in 
paragraph TOPSOIL.  A soil test shall be provided for topsoil delivered to 
the site.

1.4.1.2   Soil Amendments

Soil amendments shall be delivered to the site in the original, unopened 
containers bearing the manufacturer's chemical analysis.  In lieu of 
containers, soil amendments may be furnished in bulk.  A chemical analysis 
shall be provided for bulk deliveries.

1.4.1.3   Pesticides

Pesticide material shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number 
and the manufacturer's registered uses.

1.4.2   Inspection

Seed shall be inspected upon arrival at the job site for conformity to 
species and quality.  Seed that is wet, moldy, or bears a test date five 
months or older, shall be rejected.  Other materials shall be inspected for 
compliance with specified requirements.  The following shall be rejected:  
open soil amendment containers or wet soil amendments; topsoil that 
contains slag, cinders, stones, lumps of soil, sticks, roots, trash or 
other material over a minimum 1-1/2 inch diameter; and topsoil that 
contains viable plants and plant parts.  Unacceptable materials shall be 
removed from the job site.

1.4.3   Storage

Materials shall be stored in designated areas.  Seed, lime, and fertilizer 
shall be stored in cool, dry locations away from contaminants.  Chemical 
treatment material shall be stored according to manufacturer's instructions 
and not with seeding operation materials.

1.4.4   Handling

Except for bulk deliveries, materials shall not be dropped or dumped from 
vehicles.

1.4.5   Time Limitation

Hydroseeding time limitation for holding seed in the slurry shall be a 
maximum 24 hours.

1.5   PROJECT CONDITIONS

a.  Limitations:

1.  Environmental:  Do not plant when the ground is frozen, snow 
covered, muddy, or when air temperature is below 32 degrees F.

b.  Protect existing utilities, paving, and other facilities from 
damage caused by seeding operations.
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PART 2   PRODUCTS

2.1   SEED

2.1.1   Seed Classification

State-certified seed of the latest season's crop shall be provided in 
original sealed packages bearing the producer's guaranteed analysis for 
percentages of mixture, purity, germination, hard seed, weed seed content, 
and inert material.  Labels shall be in conformance with AMS Seed Act and 
applicable state seed laws.

2.1.2   Seed Species and Mixtures

Permanent seed species and mixtures shall be proportioned by weight as 
follows:

Shade Area Seed Mixture

  25-30% tetraploid annual ryegrass
  20-25% rough bluegrass
  25-30% Silvanna hard fescue
  20-25% Canada bluegrass

Sunny Area Seed Mixture

  15-20% tetraploid annual ryegrass
  20-25% tall fescue
  10-15% rough bluegrass
  10-15% bush clover

Wet Area Seeds (use combined or single species)

  Tioga deer tongue
  Meadow foxtail
  Riverbank wild rye
  Fowl meadow grass

2.1.3   Quality

Weed seed shall be a maximum 1 percent by weight of the total mixture.

2.1.4   Seed Mixing

The mixing of seed may be done by the seed supplier prior to delivery, or 
on site as directed.

2.1.5   Substitutions

Substitutions will not be allowed without written request and approval from 
the Contracting Officer.

2.2   TOPSOIL

Topsoil shall be as defined in ASTM D 5268.  When available, the topsoil 
shall be the existing surface soil stripped and stockpiled onsite.  When 
additional topsoil is required beyond the available topsoil from the 
stripping operation, topsoil shall be delivered and amended as recommended 
by the soil test for the seed specified.  Topsoil shall be free from slag, 
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cinders, stones, lumps of soil, sticks, roots, trash or other material over 
a minimum 1-1/2 inch diameter.  Topsoil shall be free from viable plants 
and plant parts.

2.3   SOIL AMENDMENTS

Soil amendments shall consist of pH adjuster, fertilizer, organic material 
and soil conditioners meeting the following requirements.  Vermiculite 
shall not be used.

2.3.1   pH Adjuster 

The pH adjuster shall be an agricultural liming material in accordance with 
ASTM C 602.  These materials may be burnt lime, hydrated lime, ground 
limestone, sulfur, or shells.  The pH adjuster shall be used to create a 
favorable soil pH for the plant material specified.

2.3.1.1   Limestone

Limestone material shall contain a minimum calcium carbonate equivalent of 
80 percent.  Gradation:  A minimum 95 percent shall pass through a  No. 8 
sieve and a minimum 55 percent shall pass through a No. 60 sieve.  To raise 
soil pH, ground limestone shall be used.

2.3.1.2   Hydrated Lime

Hydrated lime shall contain a minimum calcium carbonate equivalent of 110 
percent.  Gradation:  A minimum 100 percent shall pass through a  No. 8 
sieve and a minimum 97 percent shall pass through a  No. 60 sieve.

2.3.1.3   Burnt Lime

Burnt lime shall contain a minimum calcium carbonate equivalent of 140 
percent.  Gradation:  A minimum 95 percent shall pass through a No. 8 sieve 
and a minimum 35 percent shall pass through a No. 60 sieve.

2.3.2   Fertilizer

Fertilizer shall be a commercial fertilizer having an analysis delivering 
nitrogen phosphoric acid and potash in amounts corresponding to the soil 
test performed on the topsoil.  Fertilizer shall be controlled release 
commercial grade, free flowing, uniform in composition, and consist of a 
nitrogen-phosphorus-potassium ratio.  The fertilizer shall be derived from 
sulphur coated urea, urea formaldehyde, plastic or polymer coated pills, or 
isobutylenediurea (IBDU).  Fertilizer shall be balanced with the inclusion 
of trace minerals and micro-nutrients.

2.3.3   Nitrogen Carrier Fertilizer

It shall be as recommended by the soil test.  Nitrogen carrier fertilizer 
shall be commercial grade, free flowing, and uniform in composition.  The 
fertilizer may be a liquid nitrogen solution.

2.3.4   Organic Material

Organic material shall consist of either bonemeal, rotted manure, 
decomposed wood derivatives, recycled compost, or worm castings.
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2.3.4.1   Bonemeal

Bonemeal shall be finely ground, steamed bone product containing from 2 to 
4 percent nitrogen and 16 to 40 percent phosphoric acid.

2.3.4.2   Rotted Manure

Rotted manure shall be unleached horse, chicken or cattle manure containing 
a maximum 25 percent by volume of straw, sawdust, or other bedding 
materials.  It shall contain no chemicals or ingredients harmful to plants. 
 The manure shall be heat treated to kill weed seeds and be free of stones, 
sticks, and soil.

2.3.4.3   Decomposed Wood Derivatives

Decomposed wood derivatives shall be ground bark, sawdust, yard trimmings, 
or other wood waste material that is free of stones, sticks, soil, and 
toxic substances harmful to plants, and is fully composted or stabilized 
with nitrogen.

2.3.4.4   Recycled Compost

Compost shall be a well decomposed, stable, weed free organic matter 
source.  Compost shall be derived from food; agricultural or industrial 
residuals; biosolids (treated sewage sludge); yard trimmings; or 
source-separated or mixed solid waste.  The compost shall possess no 
objectionable odors and shall not resemble the raw material from which it 
was derived.  The material shall not contain substances toxic to plants.  
Gradation:  The compost material shall pass through a 0.4 inch screen, 
possess a pH of 5.5 to 8.0, and have a moisture content between 35-55 
percent by weight.  The material shall not contain more than 1 percent by 
weight of man-made foreign matter.  Compost shall be cleaned of plastic 
materials larger than 2 inches in length.

2.3.4.5   Worm Castings

Worm castings shall be screened from worms and food source, and shall be 
commercially packaged.

2.3.5   Soil Conditioner

Soil conditioner shall be sand, super absorbent polymers, calcined clay, or 
gypsum for use singly or in combination to meet the requirements of the 
soil test.

2.3.5.1   Sand

Sand shall be clean and free of toxic materials.  Gradation:  A minimum 95 
percent by weight shall pass a No. 8 sieve and a minimum 10 percent by 
weight shall pass a No. 14 sieve.  Greensand shall be balanced with the 
inclusion of trace minerals and nutrients.

2.3.5.2   Super Absorbent Polymers

To improve water retention in soils, super absorbent polymers shall be 
sized and applied according to the manufacturer's recommendations.  
Polymers shall be added as a soil amendment and be cross-linked 
polyacrylamide, with an absorption capacity of 250-400 times its weight.  
Polymers shall also be added to the seed and be a starch grafted 
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polyacrylonitrite, with graphite added as a tacky sticker.  It shall have 
an absorption capacity of 100 plus times its weight.

2.3.5.3   Calcined Clay

Calcined clay shall be granular particles produced from montmorillonite 
clay calcined to a minimum temperature of 1200 degrees F.  Gradation:  A 
minimum 90 percent shall pass a No. 8 sieve; a minimum 99 percent shall be 
retained on a No. 60 sieve; and a maximum 2 percent shall pass a No. 100 
sieve.  Bulk density:  A maximum 40 pounds per cubic foot.

2.3.5.4   Gypsum

Gypsum shall be commercially packaged, free flowing, and a minimum 95 
percent calcium sulfate by volume.

2.3.5.5   Expanded Shale, Clay, or Slate (ESCS)

Rotary kiln produced ESCS material shall be in conformance with ASTM D 5883.

2.4   MULCH

Mulch shall be free from weeds, mold, and other deleterious materials.  
Mulch materials shall be native to the region.

2.4.1   Straw

Straw shall be stalks from oats, wheat, rye, barley, or rice, furnished in 
air-dry condition and with a consistency for placing with commercial 
mulch-blowing equipment.

2.4.2   Hay

Hay shall be native hay, sudan-grass hay, broomsedge hay, or other 
herbaceous mowings, furnished in an air-dry condition suitable for placing 
with commercial mulch-blowing equipment.

2.4.3   Wood Cellulose Fiber

Wood cellulose fiber shall not contain any growth or germination-inhibiting 
factors and shall be dyed an appropriate color to facilitate placement 
during application.  Composition on air-dry weight basis:  9 to 15 percent 
moisture, pH range from 4.5 to 6.0.

2.4.4   Paper Fiber

Paper fiber mulch shall be recycled news print that is shredded for the 
purpose of mulching seed.

2.5   ASPHALT ADHESIVE

Asphalt adhesive shall conform to the following:  Emulsified asphalt, 
conforming to ASTM D 977, Grade SS-1; and cutback asphalt, conforming to 
ASTM D 2028, Designation RC-70.

2.6   WATER

Water shall be the responsibility of the Contractor, unless otherwise 
noted.  Water shall not contain elements toxic to plant life.
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2.7   PESTICIDE

Pesticide shall be insecticide, herbicide, fungicide, nematocide, 
rodenticide or miticide.  For the purpose of this specification, a soil 
fumigant shall have the same requirements as a pesticide.  The pesticide 
material shall be EPA registered and approved.

2.8   SURFACE EROSION CONTROL MATERIAL

Surface erosion control material shall conform to the following:

2.8.1   Surface Erosion Control Blanket

Blanket shall be machine produced mat of wood excelsior formed from a web 
of interlocking wood fibers; covered on one side with either knitted straw 
blanket-like mat construction; covered with biodegradable plastic mesh; or 
interwoven biodegradable thread, plastic netting, or twisted kraft paper 
cord netting.

2.8.2   Surface Erosion Control Fabric

Fabric shall be knitted construction of polypropylene yarn with uniform 
mesh openings 3/4 to 1 inch square with strips of biodegradable paper.  
Filler paper strips shall have a minimum life of 6 months.

2.8.3   Surface Erosion Control Net

Net shall be heavy, twisted jute mesh, weighing approximately 1.22 pounds 
per linear yard and 4 feet wide with mesh openings of approximately 1 inch 
square.

2.8.4   Surface Erosion Control Chemicals

Chemicals shall be high-polymer synthetic resin or cold-water emulsion of 
selected petroleum resins.

2.8.5   Hydrophilic Colloids

Hydrophilic colloids shall be physiologically harmless to plant and animal 
life without phytotoxic agents.  Colloids shall be naturally occurring, 
silicate powder based, and shall form a water insoluble membrane after 
curing.  Colloids shall resist mold growth.

2.8.6   Erosion Control Material Anchors

Erosion control anchors shall be as recommended by the manufacturer.

PART 3   EXECUTION

3.1   INSTALLING SEED TIME AND CONDITIONS

3.1.1   Seeding Time

Seed shall be installed from March 30 to May 31 for spring establishment; 
from September 1 to October 15 for fall establishment.
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3.1.2   Seeding Conditions

Seeding operations shall be performed only during periods when beneficial 
results can be obtained.  When drought, excessive moisture, or other 
unsatisfactory conditions prevail, the work shall be stopped when directed. 
 When special conditions warrant a variance to the seeding operations, 
proposed alternate times shall be submitted for approval.

3.1.3   Equipment Calibration

Immediately prior to the commencement of seeding operations, calibration 
tests shall be conducted on the equipment to be used.  These tests shall 
confirm that the equipment is operating within the manufacturer's 
specifications and will meet the specified criteria.  The equipment shall 
be calibrated a minimum of once every day during the operation.  The 
calibration test results shall be provided within 1 week of testing.

3.1.4   Soil Test

Delivered topsoil, existing soil in smooth graded areas, and stockpiled 
topsoil shall be tested in accordance with ASTM D 5268 and ASTM D 4972 for 
determining the particle size, pH, organic matter content, textural class, 
chemical analysis, soluble salts analysis, and mechanical analysis.  Sample 
collection on site shall be random over the entire site.  Sample collection 
for stockpiled topsoil shall be at different levels in the stockpilem,  
minimum 5 soil samples from each seed mix aea. The soil shall be free from 
debris, noxious weeds, toxic substances, or other materials harmful to 
plant growth.  The test shall determine the quantities and type of soil 
amendments required to meet local growing conditions for the seed species 
specified.

3.2   SITE PREPARATION

3.2.1   Finished Grade and Topsoil

The Contractor shall verify that grades are as indicated on drawings, and 
the placing of topsoil, smooth grading, and compaction requirements have 
been completed prior to the commencement of the seeding operation.

3.2.2   Application of Soil Amendments

3.2.2.1   Applying pH Adjuster

The pH adjuster shall be applied as recommended by the soil test.  The pH 
adjuster shall be incorporated into the soil to a maximum 4 inch depth or 
may be incorporated as part of the tillage operation.

3.2.2.2   Applying Fertilizer

The fertilizer shall be applied as recommended by the soil test.  
Fertilizer shall be incorporated into the soil to a maximum 4 inch depth or 
may be incorporated as part of the tillage or hydroseeding operation.

3.2.2.3   Applying Soil Conditioner

The soil conditioner shall be as recommended by the soil test.  The soil 
conditioner shall be spread uniformly over the soil a minimum 1 inch depth 
and thoroughly incorporated by tillage into the soil to a maximum 4 inch 
depth.
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3.2.2.4   Applying Super Absorbent Polymers

Polymers shall be spread uniformly over the soil as recommended by the 
manufacturer and thoroughly incorporated by tillage into the soil to a 
maximum 4 inch depth.

3.2.3   Tillage

Soil on slopes up to a maximum 3-horizontal-to-1-vertical shall be tilled 
to a minimum 8 inch depth.  On slopes between 3-horizontal-to-1-vertical 
and 1-horizontal-to-1 vertical, the soil shall be tilled to a minimum 2 inch
depth by scarifying with heavy rakes, or other method.  Rototillers shall 
be used where soil conditions and length of slope permit.  On slopes 
1-horizontal-to-1 vertical and steeper, no tillage is required.  Drainage 
patterns shall be maintained as indicated on drawings.  Areas compacted by 
construction operations shall be completely pulverized by tillage.  Soil 
used for repair of surface erosion or grade deficiencies shall conform to 
topsoil requirements.  The pH adjuster, fertilizer, and soil conditioner 
may be applied during this procedure.

3.2.4   Prepared Surface

3.2.4.1   Preparation

The prepared surface shall be a maximum 1 inch below the adjoining grade of 
any surfaced area.  New surfaces shall be blended to existing areas.  The 
prepared surface shall be completed with a light raking to remove debris.

3.2.4.2   Field Area Debris

Debris and stones over a minimum  3 inch in any dimension shall be removed 
from the surface.

3.2.4.3   Protection

Areas with the prepared surface shall be protected from compaction or 
damage by vehicular or pedestrian traffic and surface erosion.

3.3   INSTALLATION

Prior to installing seed, any previously prepared surface compacted or 
damaged shall be reworked to meet the requirements of paragraph SITE 
PREPARATION.  Seeding operations shall not take place when the wind 
velocity will prevent uniform seed distribution.

3.3.1   Installing Seed

Seeding method shall be Broadcast Seeding or Hydroseeding.  Seeding 
procedure shall ensure even coverage.  Gravity feed applicators, which drop 
seed directly from a hopper onto the prepared soil, shall not be used 
because of the difficulty in achieving even coverage, unless otherwise 
approved.  Absorbent polymer powder shall be mixed with the dry seed at the 
rate recommended by the manufacturer.

3.3.1.1   Broadcast Seeding

Seed shall be uniformly broadcast at the rate of 220 pounds per acre using 
broadcast seeders.  Half the total rate of seed application shall be 
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broadcast in 1 direction, with the remainder of the seed rate broadcast at 
90 degrees from the first direction.  Seed shall be covered a maximum 1/4 
inch depth by disk harrow, steel mat drag, cultipacker, or other approved 
device.

3.3.1.2   Rolling

The entire area shall be firmed with a roller not exceeding 260 pounds per 
yard roller width.  Slopes over a maximum 3-horizontal-to-1 vertical shall 
not be rolled.  Areas seeded with seed drills equipped with rollers shall 
not be rolled.

3.3.2   Hydroseeding

Seed shall be mixed to ensure broadcast at the rate of 220 pounds per acre. 
Seed and fertilizer shall be added to water and thoroughly mixed to meet 
the rates specified.  The time period for the seed to be held in the slurry 
shall be a maximum 24 hours.  Wood cellulose fiber mulch and tackifier 
shall be added at the rates recommended by the manufacturer after the seed, 
fertilizer, and water have been thoroughly mixed to produce a homogeneous 
slurry.  Slurry shall be uniformly applied under pressure over the entire 
area.  The hydroseeded area shall not be rolled.

3.3.3   Mulching

3.3.3.1   Hay or Straw Mulch

Hay or straw mulch shall be spread uniformly at the rate of 2 tons per acre. 
 Mulch shall be spread by hand, blower-type mulch spreader, or other 
approved method.  Mulching shall be started on the windward side of 
relatively flat areas or on the upper part of steep slopes, and continued 
uniformly until the area is covered.  The mulch shall not be bunched or 
clumped.  Sunlight shall not be completely excluded from penetrating to the 
ground surface.  All areas installed with seed shall be mulched on the same 
day as the seeding.  Mulch shall be anchored immediately following 
spreading.

3.3.3.2   Mechanical Anchor

Mechanical anchor shall be a V-type-wheel land packer; a scalloped-disk 
land packer designed to force mulch into the soil surface; or other 
suitable equipment.

3.3.3.3   Asphalt Adhesive Tackifier

Asphalt adhesive tackifier shall be sprayed at a rate between 10 to 13 
gallons per 1000 square feet.  Sunlight shall not be completely excluded 
from penetrating to the ground surface.

3.3.3.4   Non-Asphaltic Tackifier

Hydrophilic colloid shall be applied at the rate recommended by the 
manufacturer, using hydraulic equipment suitable for thoroughly mixing with 
water.  A uniform mixture shall be applied over the area.

3.3.3.5   Asphalt Adhesive Coated Mulch

Hay or straw mulch may be spread simultaneously with asphalt adhesive 
applied at a rate between 10 to 13 gallons per 1000 square feet, using 

SECTION 02921  Page 12



Fencing for West Point Proper, USMA, West Point, NY FENCING

power mulch equipment which shall be equipped with suitable asphalt pump 
and nozzle.  The adhesive-coated mulch shall be applied evenly over the 
surface.  Sunlight shall not be completely excluded from penetrating to the 
ground surface.

3.3.3.6   Wood Cellulose Fiber, Paper Fiber, and Recycled Paper

Wood cellulose fiber, paper fiber, or recycled paper shall be applied as 
part of the hydroseeding operation.  The mulch shall be mixed and applied 
in accordance with the manufacturer's recommendations.

3.3.4   Watering Seed

Watering shall be started immediately after completing the seeding of an 
area.  Water shall be applied to supplement rainfall at a rate sufficient 
to ensure moist soil conditions to a minimum 1 inch depth.  Run-off and 
puddling shall be prevented.  Watering trucks shall not be driven over turf 
areas, unless otherwise directed.  Watering of other adjacent areas or 
plant material shall be prevented.

3.4   SURFACE EROSION CONTROL

3.4.1   Surface Erosion Control Material

Where indicated or as directed, surface erosion control material shall be 
installed in accordance with manufacturer's instructions.  Placement of the 
material shall be accomplished without damage to installed material or 
without deviation to finished grade.

3.4.2   Soil Amendments

When soil amendments have not been applied to the area, the quantity of 1/2 
of the required soil amendments shall be applied and the area tilled in 
accordance with paragraph SITE PREPARATION.  The area shall be watered in 
accordance with paragraph Watering Seed.

3.4.2.1   Remaining Soil Amendments

The remaining soil amendments shall be applied in accordance with the 
paragraph Tillage when the surface is prepared for installing seed.

3.5   QUANTITY CHECK

For materials provided in bags, the empty bags shall be retained for 
recording the amount used.  For materials provided in bulk, the weight 
certificates shall be retained as a record of the amount used.  The amount 
of material used shall be compared with the total area covered to determine 
the rate of application used.  Differences between the quantity applied and 
the quantity specified shall be adjusted as directed.

3.6   APPLICATION OF PESTICIDE

When application of a pesticide becomes necessary to remove a pest or 
disease, a pesticide treatment plan shall be submitted and coordinated with 
the installation pest management program.

3.6.1   Technical Representative

The certified installation pest management coordinator shall be the 
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technical representative, and shall be present at all meetings concerning 
treatment measures for pest or disease control.  They may be present during 
treatment application.

3.6.2   Application

A state certified applicator shall apply required pesticides in accordance 
with EPA label restrictions and recommendations.  Clothing and personal 
protective equipment shall be used as specified on the pesticide label.  A 
closed system is recommended as it prevents the pesticide from coming into 
contact with the applicator or other persons.  Water for formulating shall 
only come from designated locations.  Filling hoses shall be fitted with a 
backflow preventer meeting local plumbing codes or standards.  Overflow 
shall be prevented during the filling operation.  Prior to each day of use, 
the equipment used for applying pesticide shall be inspected for leaks, 
clogging, wear, or damage.  Any repairs are to be performed immediately.  A 
pesticide plan shall be submitted.

3.7   RESTORATION AND CLEAN UP

3.7.1   Restoration

Existing turf areas, pavements, and facilities that have been damaged from 
the seeding operation shall be restored to original condition at 
Contractor's expense.

3.7.2   Clean Up

Excess and waste material shall be removed from the seeded areas and shall 
be disposed offsite.  Adjacent paved areas shall be cleaned.

3.8   PROTECTION OF INSTALLED AREAS

Immediately upon completion of the seeding operation in an area, the area 
shall be protected against traffic or other use by erecting barricades and 
providing signage as required, or as directed.  Signage shall be in 
accordance with Section 10430A EXTERIOR SIGNAGE.

3.9   SEED ESTABLISHMENT PERIOD

3.9.1   Commencement

The seed establishment period to obtain a healthy stand of grass plants 
shall begin on the first day of seeding work under this contract and shall 
continue through the remaining life of the contract and end 6 months after 
the last day of the seeding operation required by this contract.  Written 
calendar time period shall be furnished for the seed establishment period.  
When there is more than 1 seed establishment period, the boundaries of the 
seeded area covered for each period shall be described.  The establishment 
period shall be modified for inclement weather, shut down periods, or for 
separate completion dates of areas.

3.9.2   Satisfactory Stand of Grass Plants

Grass plants shall be evaluated for species and health when the grass 
plants are a minimum 1 inch high.
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3.9.2.1   Field Area

A satisfactory stand of grass plants from the seeding operation for a field 
area shall be a minimum 1000 grass plants per square yard.  The total bare 
spots shall not exceed 2 percent of the total seeded area.

3.9.3   Maintenance During Establishment Period

Maintenance of the seeded areas shall include eradicating weeds, insects 
and diseases; protecting embankments and ditches from surface erosion; 
maintaining erosion control materials and mulch; protecting installed areas 
from traffic; mowing; watering; and post-fertilization.

3.9.3.1   Mowing

a.  Field Areas:  Field areas shall be mowed once during the season to 
a minimum 3/4 inch height.  Clippings shall be removed when the 
amount cut prevents sunlight from reaching the ground surface.

3.9.3.2   Post-Fertilization

The fertilizer shall be applied as recommended by the soil test.  A maximum 
3.5 pounds per acre of actual available nitrogen shall be provided to the 
grass plants.  The application shall be timed prior to the advent of winter 
dormancy and shall be made without burning the installed grass plants.

3.9.3.3   Pesticide Treatment

Treatment for disease or pest shall be in accordance with paragraph 
APPLICATION OF PESTICIDE.

3.9.3.4   Repair or Reinstall

Unsatisfactory stand of grass plants and mulch shall be repaired or 
reinstalled, and eroded areas shall be repaired in accordance with 
paragraph SITE PREPARATION.

3.9.3.5   Maintenance Record

A record of each site visit shall be furnished, describing the maintenance 
work performed; areas repaired or reinstalled; and diagnosis for 
unsatisfactory stand of grass plants.

    -- End of Section --
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